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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,509.63                                                  ROUTE : 63 
     CALL ORDER   : 220                     CONTRACT ID : R -24071-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 338400F 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                            $    380,949.28     100.0000% 
   2   37-0797609     FEUTZ CONTRACTORS, INC.                                                $    398,191.92     104.5262% 
   3   35-1801998     CLR, INC.                                                              $    415,186.40     108.9873% 
   4   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    428,979.34     112.6079% 
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 37-0797609              |(3) 35-1801998     
                                          |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.     |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|    8000.00000       8000.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1000.00000       6000.00|    1000.00000       6000.00|    2505.00000       15030.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   19000.00000      19000.00|   19900.00000      19900.00|   20700.00000       20700.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    5000.00000       5000.00|    5500.00000       5500.00|    6200.00000        6200.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   25000.00000      25000.00|   12700.00000      12700.00|   15000.00000       15000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000               755.000  m3  |      14.00000      10570.00|      24.00000      18120.00|       6.00000        4530.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               246.000  m3  |      15.00000       3690.00|       9.00000       2214.00|      18.00000        4428.00 
  BORROW                                  |                            |                            | 
0008 203-51223               111.000  m3  |       8.00000        888.00|      13.00000       1443.00|       9.00000         999.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 205-03371                25.000  m3  |      10.00000        250.00|      12.50000        312.50|       9.00000         225.00 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06931                21.200  Mg  |      25.00000        530.00|      36.00000        763.20|      35.00000         742.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06936                13.300  Mg  |      25.00000        332.50|      82.00000       1090.60|      60.00000         798.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937               605.000  m   |       3.50000       2117.50|       6.00000       3630.00|       4.00000        2420.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 211-07454               100.400  m3  |      25.00000       2510.00|      40.00000       4016.00|      35.00000        3514.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 213-52830                96.800  m3  |     125.00000      12100.00|     108.00000      10454.40|     146.00000       14132.80 
  FLOWABLE MORTAR                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,509.63                                                  ROUTE : 63 
     CALL ORDER   : 220                     CONTRACT ID : R -24071-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 37-0797609              |(3) 35-1801998     
                                          |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.     |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 301-07448              1100.000  Mg  |      16.00000      17600.00|      16.00000      17600.00|      15.00000       16500.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 306-08043               447.600  m2  |       6.00000       2685.60|       6.42000       2873.59|       6.00000        2685.60 
  MILLING, TRANSITION                     |                            |                            | 
0017 402-07433               210.000  Mg  |      80.15000      16831.50|      88.00000      18480.00|      90.00000       18900.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0018 402-07438               970.000  Mg  |      44.77000      43426.90|      49.00000      47530.00|      44.77000       43426.90 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0019 402-07440               174.600  Mg  |      77.04000      13451.18|      84.00000      14666.40|      77.04000       13451.18 
  HMA BASE, TYPE A                        |                            |                            | 
0020 402-07441               350.000  Mg  |      62.34000      21819.00|      68.00000      23800.00|      62.34000       21819.00 
  HMA BASE, TYPE B                        |                            |                            | 
0021 404-05511               969.800  m2  |       3.73000       3617.35|       4.00000       3879.20|       3.73000        3617.35 
  SEAL COAT, 2                            |                            |                            | 
0022 405-05518              1925.000  m2  |       0.76000       1463.00|       0.80000       1540.00|       0.76000        1463.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                 2.200  Mg  |     313.64000        690.01|     345.00000        759.00|     313.64000         690.01 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01740                 1.000  EACH|    1725.00000       1725.00|    1890.00000       1890.00|    1925.00000        1925.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0025 601-94689                 3.000  EACH|    1850.00000       5550.00|    2000.00000       6000.00|    2050.00000        6150.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105               180.975  m   |      30.30000       5483.54|      33.00000       5972.18|      34.00000        6153.15 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0027 610-05527                40.300  Mg  |     122.14000       4922.24|     134.00000       5400.20|     200.00000        8060.00 
  HMA FOR APPROACHES                      |                            |                            | 
0028 611-06497                 1.000  EACH|     175.00000        175.00|     135.00000        135.00|     300.00000         300.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0029 615-06490                14.000  EACH|     110.00000       1540.00|      93.00000       1302.00|     125.00000        1750.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0030 616-02320               287.000  m2  |       2.50000        717.50|       1.87000        536.69|       3.50000        1004.50 
  GEOTEXTILES                             |                            |                            | 
0031 616-05689               380.000  Mg  |      20.00000       7600.00|      35.00000      13300.00|      19.00000        7220.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0032 616-06405                56.000  Mg  |      20.00000       1120.00|      23.00000       1288.00|      30.00000        1680.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0033 621-01004                 2.000  EACH|     650.00000       1300.00|     715.00000       1430.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0034 621-01371                24.600  kg  |      13.34000        328.16|      14.50000        356.70|      25.00000         615.00 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,509.63                                                  ROUTE : 63 
     CALL ORDER   : 220                     CONTRACT ID : R -24071-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 37-0797609              |(3) 35-1801998     
                                          |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.     |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 621-06545                 0.472  Mg  |     600.00000        283.20|     418.00800        197.30|    2000.00000         944.00 
  FERTILIZER                              |                            |                            | 
0036 621-06548                 2.300  kg  |      82.00000        188.60|      90.00000        207.00|      82.00000         188.60 
  SEED MIXTURE, CV                        |                            |                            | 
0037 621-06553                62.200  kg  |       6.84000        425.45|       7.50000        466.50|      16.00000         995.20 
  SEED MIXTURE, R                         |                            |                            | 
0038 621-06565                 2.370  Mg  |     452.00000       1071.24|     497.00000       1177.89|     505.00000        1196.85 
  MULCHING MATERIAL                       |                            |                            | 
0039 621-06567                 1.100  kL  |       0.55000          0.61|       0.60000          0.66|       0.01000           0.01 
  WATER                                   |                            |                            | 
0040 621-06574                60.800  m2  |      22.15000       1346.72|      24.00000       1459.20|      35.00000        2128.00 
  SODDING                                 |                            |                            | 
0041 622-52436                 4.000  EACH|      28.00000        112.00|      30.00000        120.00|      32.00000         128.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0042 622-91786                25.000  EACH|       8.25000        206.25|       9.00000        225.00|      10.00000         250.00 
  SEEDLING                                |                            |                            | 
0043 622-98200                 4.000  EACH|      28.00000        112.00|      30.00000        120.00|      32.00000         128.00 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0044 701-51195               234.000  m   |      60.00000      14040.00|      81.00000      18954.00|      50.00000       11700.00 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0045 701-91792                26.000  EACH|     150.00000       3900.00|      80.00000       2080.00|     175.00000        4550.00 
  PILE TIP, STEEL H 310X79                |                            |                            | 
0046 702-51005                17.600  m3  |     850.00000      14960.00|    1000.00000      17600.00|     840.00000       14784.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0047 702-51015                45.000  m3  |     600.00000      27000.00|     550.00000      24750.00|     675.00000       30375.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0048 703-51030              3553.000  kg  |       1.60000       5684.80|       1.54000       5471.62|       2.25000        7994.25 
  REINFORCING STEEL                       |                            |                            | 
0049 706-03705                 7.620  m   |     125.00000        952.50|     223.00000       1699.26|     400.00000        3048.00 
  BRIDGE RAIL , CURB MOUNT, MODIFIED      |                            |                            | 
  W-BEAM                                  |                            |                            | 
0050 709-51821                        LUMP|     250.00000        250.00|    1400.00000       1400.00|     650.00000         650.00 
  SURFACE SEAL                            |                            |                            | 
0051 715-05169                11.600  m   |      60.00000        696.00|      92.00000       1067.20|      73.00000         846.80 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0052 715-05173                11.000  m   |     125.00000       1375.00|     110.00000       1210.00|      88.00000         968.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0053 715-46005                 2.000  EACH|     110.00000        220.00|     205.00000        410.00|     182.00000         364.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0054 715-46020                 2.000  EACH|     250.00000        500.00|     295.00000        590.00|     230.00000         460.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,509.63                                                  ROUTE : 63 
     CALL ORDER   : 220                     CONTRACT ID : R -24071-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 37-0797609              |(3) 35-1801998     
                                          |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.     |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 723-06913                13.716  m   |    4000.00000      54864.00|    3400.00000      46634.40|    5125.00000       70294.50 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                            |                            | 
  X 2700 mm                               |                            |                            | 
0056 801-04308                 2.000  EACH|     215.00000        430.00|     235.00000        470.00|     240.00000         480.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0057 801-06625                14.000  EACH|      95.00000       1330.00|     104.00000       1456.00|     150.00000        2100.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0058 801-06640                14.000  EACH|      92.50000       1295.00|     101.00000       1414.00|      80.00000        1120.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06645                 2.000  EACH|      30.00000         60.00|      33.00000         66.00|     100.00000         200.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0060 801-07118                72.000  m   |      25.75000       1854.00|      28.00000       2016.00|      20.00000        1440.00 
  BARRICADE, III-A                        |                            |                            | 
0061 801-07119                48.000  m   |      25.75000       1236.00|      28.00000       1344.00|      20.00000         960.00 
  BARRICADE, III-B                        |                            |                            | 
0062 808-01226                14.000  EACH|      71.50000       1001.00|      78.00000       1092.00|      80.00000        1120.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
  CASTING, INSTALL                        |                            |                            | 
0063 808-06703               628.000  m   |       1.90000       1193.20|       2.00000       1256.00|       1.90000        1193.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0064 808-75240                78.500  m   |       1.85000        145.23|       1.95000        153.08|       3.00000         235.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0065 808-75245                45.000  m   |       2.50000        112.50|       2.75000        123.75|       3.00000         135.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0066 808-75996                14.000  EACH|       5.00000         70.00|       5.60000         78.40|      20.00000         280.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $    380,949.28|             $    398,191.92|                $    415,186.40 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    380,949.28|             $    398,191.92|                $    415,186.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,509.63                                                  ROUTE : 63 
     CALL ORDER   : 220                     CONTRACT ID : R -24071-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    7500.00000       7500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1450.00000       8700.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   21410.00000      21410.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    8538.00000       8538.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|    7500.00000       7500.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000               755.000  m3  |      27.17000      20513.35|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               246.000  m3  |      21.13000       5197.98|                            | 
  BORROW                                  |                            |                            | 
0008 203-51223               111.000  m3  |      47.54000       5276.94|                            | 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 205-03371                25.000  m3  |      34.32000        858.00|                            | 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06931                21.200  Mg  |      49.00000       1038.80|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06936                13.300  Mg  |      41.00000        545.30|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937               605.000  m   |       5.25000       3176.25|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 211-07454               100.400  m3  |      29.38000       2949.75|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 213-52830                96.800  m3  |     117.52000      11375.94|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0015 301-07448              1100.000  Mg  |      20.12000      22132.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 306-08043               447.600  m2  |       7.00000       3133.20|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0017 402-07433               210.000  Mg  |      82.15000      17251.50|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0018 402-07438               970.000  Mg  |      46.77000      45366.90|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0019 402-07440               174.600  Mg  |      79.04000      13800.38|                            | 
  HMA BASE, TYPE A                        |                            |                            | 
0020 402-07441               350.000  Mg  |      64.34000      22519.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,509.63                                                  ROUTE : 63 
     CALL ORDER   : 220                     CONTRACT ID : R -24071-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 404-05511               969.800  m2  |       3.85000       3733.73|                            | 
  SEAL COAT, 2                            |                            |                            | 
0022 405-05518              1925.000  m2  |       0.80000       1540.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                 2.200  Mg  |     325.00000        715.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-01740                 1.000  EACH|    1750.00000       1750.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0025 601-94689                 3.000  EACH|    2100.00000       6300.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105               180.975  m   |      31.00000       5610.23|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0027 610-05527                40.300  Mg  |     124.14000       5002.84|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0028 611-06497                 1.000  EACH|     205.00000        205.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0029 615-06490                14.000  EACH|     115.00000       1610.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0030 616-02320               287.000  m2  |       2.10000        602.70|                            | 
  GEOTEXTILES                             |                            |                            | 
0031 616-05689               380.000  Mg  |      30.81000      11707.80|                            | 
  RIPRAP, CLASS 2                         |                            |                            | 
0032 616-06405                56.000  Mg  |      31.06000       1739.36|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0033 621-01004                 2.000  EACH|     700.00000       1400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0034 621-01371                24.600  kg  |       9.50000        233.70|                            | 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0035 621-06545                 0.472  Mg  |     775.00000        365.80|                            | 
  FERTILIZER                              |                            |                            | 
0036 621-06548                 2.300  kg  |      69.00000        158.70|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0037 621-06553                62.200  kg  |       8.90000        553.58|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0038 621-06565                 2.370  Mg  |     510.00000       1208.70|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0039 621-06567                 1.100  kL  |       1.00000          1.10|                            | 
  WATER                                   |                            |                            | 
0040 621-06574                60.800  m2  |      15.00000        912.00|                            | 
  SODDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 220 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,509.63                                                  ROUTE : 63 
     CALL ORDER   : 220                     CONTRACT ID : R -24071-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 622-52436                 4.000  EACH|      32.00000        128.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0042 622-91786                25.000  EACH|      13.00000        325.00|                            | 
  SEEDLING                                |                            |                            | 
0043 622-98200                 4.000  EACH|      32.00000        128.00|                            | 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0044 701-51195               234.000  m   |      85.00000      19890.00|                            | 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0045 701-91792                26.000  EACH|      87.70000       2280.20|                            | 
  PILE TIP, STEEL H 310X79                |                            |                            | 
0046 702-51005                17.600  m3  |     920.57000      16202.03|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0047 702-51015                45.000  m3  |     398.93000      17951.85|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0048 703-51030              3553.000  kg  |       1.89000       6715.17|                            | 
  REINFORCING STEEL                       |                            |                            | 
0049 706-03705                 7.620  m   |     210.00000       1600.20|                            | 
  BRIDGE RAIL , CURB MOUNT, MODIFIED      |                            |                            | 
  W-BEAM                                  |                            |                            | 
0050 709-51821                        LUMP|    3100.00000       3100.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0051 715-05169                11.600  m   |     115.41000       1338.76|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0052 715-05173                11.000  m   |     136.68000       1503.48|                            | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0053 715-46005                 2.000  EACH|     453.13000        906.26|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0054 715-46020                 2.000  EACH|     562.76000       1125.52|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0055 723-06913                13.716  m   |    5292.84000      72596.59|                            | 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                            |                            | 
  X 2700 mm                               |                            |                            | 
0056 801-04308                 2.000  EACH|     220.00000        440.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0057 801-06625                14.000  EACH|     100.00000       1400.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0058 801-06640                14.000  EACH|      75.00000       1050.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06645                 2.000  EACH|      31.00000         62.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0060 801-07118                72.000  m   |      27.00000       1944.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,509.63                                                  ROUTE : 63 
     CALL ORDER   : 220                     CONTRACT ID : R -24071-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 801-07119                48.000  m   |      27.00000       1296.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0062 808-01226                14.000  EACH|      72.00000       1008.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
  CASTING, INSTALL                        |                            |                            | 
0063 808-06703               628.000  m   |       1.95000       1224.60|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0064 808-75240                78.500  m   |       1.90000        149.15|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0065 808-75245                45.000  m   |       2.60000        117.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0066 808-75996                14.000  EACH|      26.00000        364.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $    428,979.34|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    428,979.34|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 230 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   581,546.25                                                  ROUTE : 7 
     CALL ORDER   : 230                     CONTRACT ID : R -25257-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/24/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2072005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    368,698.50     100.0000% 
   2   35-1568035     HOLMAN EXCAVATING                                                      $    516,004.82     139.9530% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    531,000.00     144.0201% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1568035              |(3) 35-2040801     
                                          |O'MARA, DAVE CONTRACTOR     |HOLMAN EXCAVATING           |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    5500.00000       5500.00|    5200.00000       5200.00|   16000.00000       16000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |     785.00000       9420.00|    1500.00000      18000.00|    2900.00000       34800.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   15700.00000      15700.00|   35122.17000      35122.17|   26000.00000       26000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    5100.00000       5100.00|   15960.00000      15960.00|   10600.00000       10600.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02272                28.000  LFT |      10.00000        280.00|      20.00000        560.00|      11.00000         308.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0006 202-02278                35.000  LFT |       3.00000        105.00|      15.00000        525.00|      12.00000         420.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-60820              4893.000  SYS |       1.40000       6850.20|       1.62000       7926.66|       2.00000        9786.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 202-90883                32.000  SYS |       3.50000        112.00|      50.00000       1600.00|       2.00000          64.00 
  OVERLAY, CONCRETE, REMOVE               |                            |                            | 
0009 203-02000               549.000  CYS |      15.00000       8235.00|      35.00000      19215.00|      30.00000       16470.00 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070               285.000  CYS |      25.00000       7125.00|      15.00000       4275.00|      15.00000        4275.00 
  BORROW                                  |                            |                            | 
0011 203-02080                 0.250  MILE|   36300.00000       9075.00|   52608.00000      13152.00|   15000.00000        3750.00 
  LINEAR GRADING                          |                            |                            | 
0012 205-06931                10.000  TON |      24.00000        240.00|      60.00000        600.00|      70.00000         700.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06932                40.000  LFT |       7.00000        280.00|      16.85000        674.00|      15.00000         600.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0014 205-06933                 9.000  EACH|      60.00000        540.00|      63.25000        569.25|      60.00000         540.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   581,546.25                                                  ROUTE : 7 
     CALL ORDER   : 230                     CONTRACT ID : R -25257-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1568035              |(3) 35-2040801     
                                          |O'MARA, DAVE CONTRACTOR     |HOLMAN EXCAVATING           |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 205-06937              1600.000  LFT |       1.00000       1600.00|       1.65000       2640.00|       1.50000        2400.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0016 207-07500              1738.000  SYS |       3.35000       5822.30|       9.25000      16076.50|      15.00000       26070.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0017 211-07454               728.000  CYS |      14.00000      10192.00|      25.00000      18200.00|      28.00000       20384.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 303-01180               172.000  TON |      15.00000       2580.00|      20.00000       3440.00|      20.00000        3440.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0019 304-07490                30.000  TON |      65.00000       1950.00|     148.26000       4447.80|      90.00000        2700.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0020 401-06264                        LUMP|    1200.00000       1200.00|    2760.00000       2760.00|     500.00000         500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0021 402-07433               583.000  TON |      49.00000      28567.00|      67.30000      39235.90|      54.00000       31482.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438               232.000  TON |      46.00000      10672.00|      55.80000      12945.60|      52.00000       12064.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07441               835.000  TON |      35.00000      29225.00|      50.31000      42008.85|      48.00000       40080.00 
  HMA BASE, TYPE B                        |                            |                            | 
0024 405-05518              1686.000  SYS |       0.50000        843.00|       0.97000       1635.42|       1.00000        1686.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521              8755.000  SYS |       0.10000        875.50|       0.15000       1313.25|       0.10000         875.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-91147                 1.000  EACH|     750.00000        750.00|     862.50000        862.50|     750.00000         750.00 
  GUARD RAIL END TREATMENT, RESET         |                            |                            | 
0027 610-07486                93.000  TON |      55.00000       5115.00|      99.62000       9264.66|      65.00000        6045.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0028 615-06490                14.000  EACH|     125.00000       1750.00|     132.25000       1851.50|     115.00000        1610.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0029 615-06505                 5.000  EACH|     430.00000       2150.00|     494.50000       2472.50|     430.00000        2150.00 
  MONUMENT, B                             |                            |                            | 
0030 616-06405                39.000  TON |      20.00000        780.00|      30.00000       1170.00|      30.00000        1170.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-06574              2562.000  SYS |       3.00000       7686.00|       3.30000       8454.60|       3.00000        7686.00 
  SODDING                                 |                            |                            | 
0032 714-44240                 2.000  CYS |     275.00000        550.00|    1000.00000       2000.00|     650.00000        1300.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0033 715-05024               300.000  LFT |      78.00000      23400.00|      64.25000      19275.00|      60.00000       18000.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            | 
0034 715-05048              1747.000  LFT |       3.00000       5241.00|       2.50000       4367.50|       8.00000       13976.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0035 715-05053               210.000  LFT |      11.00000       2310.00|      15.00000       3150.00|      13.00000        2730.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   581,546.25                                                  ROUTE : 7 
     CALL ORDER   : 230                     CONTRACT ID : R -25257-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1568035              |(3) 35-2040801     
                                          |O'MARA, DAVE CONTRACTOR     |HOLMAN EXCAVATING           |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 715-05151                60.000  LFT |      29.00000       1740.00|      56.75000       3405.00|      36.00000        2160.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0037 715-05152               120.000  LFT |      32.00000       3840.00|      35.15000       4218.00|      38.00000        4560.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0038 715-05232                64.000  LFT |      58.00000       3712.00|      42.00000       2688.00|      88.00000        5632.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                            |                            | 
  SQ.FT.                                  |                            |                            | 
0039 715-05344               496.000  LFT |     138.00000      68448.00|     177.85000      88213.60|     135.00000       66960.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 12.9  |                            |                            | 
  SQ.FT.                                  |                            |                            | 
0040 715-05365                30.000  LFT |      58.00000       1740.00|      42.00000       1260.00|      88.00000        2640.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 2.9   |                            |                            | 
  SQ.FT.                                  |                            |                            | 
0041 715-07536                 1.000  EACH|    1295.00000       1295.00|    1200.00000       1200.00|    1100.00000        1100.00 
  CONCRETE ANCHOR, MIN. AREA 12.9 SFT.    |                            |                            | 
0042 715-07578                 1.000  EACH|     850.00000        850.00|    1365.00000       1365.00|    1200.00000        1200.00 
  PIPE END SECTION, MIN. AREA 12.9 SQ. FT.|                            |                            | 
0043 715-07579                 2.000  EACH|     800.00000       1600.00|     752.00000       1504.00|     900.00000        1800.00 
  SAFETY METAL END SECTION, 6:1, MIN.     |                            |                            | 
  AREA 2.9 SQ. FT.                        |                            |                            | 
0044 715-46050                 3.000  EACH|     240.00000        720.00|     225.00000        675.00|     300.00000         900.00 
  PIPE END SECTION, MIN. AREA 1.6 SQ. FT. |                            |                            | 
0045 715-46065                 2.000  EACH|     275.00000        550.00|     270.00000        540.00|     400.00000         800.00 
  PIPE END SECTION, MIN. AREA 2.9 SQ. FT. |                            |                            | 
0046 718-06531                 2.000  EACH|     400.00000        800.00|     600.00000       1200.00|     350.00000         700.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0047 718-52610               157.000  CYS |      22.00000       3454.00|      25.00000       3925.00|      28.00000        4396.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0048 718-99153              1203.000  SYS |       1.00000       1203.00|       1.55000       1864.65|       2.00000        2406.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0049 720-44000                 5.000  EACH|     300.00000       1500.00|     500.00000       2500.00|     250.00000        1250.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0050 720-45030                 1.000  EACH|    1000.00000       1000.00|     862.50000        862.50|    1200.00000        1200.00 
  INLET, E7                               |                            |                            | 
0051 720-45275                 2.000  EACH|     795.00000       1590.00|     575.00000       1150.00|    1100.00000        2200.00 
  PIPE CATCH BASIN, 24 IN.                |                            |                            | 
0052 720-90129                 3.000  EACH|    2725.00000       8175.00|    2331.11000       6993.33|    4500.00000       13500.00 
  MANHOLE, J2                             |                            |                            | 
0053 720-95335                 1.000  EACH|    5600.00000       5600.00|    8743.51000       8743.51|    7000.00000        7000.00 
  MANHOLE, M4                             |                            |                            | 
0054 720-95422                 1.000  EACH|    3400.00000       3400.00|    4227.11000       4227.11|    4500.00000        4500.00 
  MANHOLE, J4                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   581,546.25                                                  ROUTE : 7 
     CALL ORDER   : 230                     CONTRACT ID : R -25257-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1568035              |(3) 35-2040801     
                                          |O'MARA, DAVE CONTRACTOR     |HOLMAN EXCAVATING           |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 720-95555                 3.000  EACH|    5900.00000      17700.00|   10336.95000      31010.85|    7000.00000       21000.00 
  MANHOLE, M2                             |                            |                            | 
0056 720-99303                 6.000  EACH|     125.00000        750.00|     100.00000        600.00|     500.00000        3000.00 
  CLEANOUT PROTECTORS                     |                            |                            | 
0057 801-06203              7952.000  LFT |       0.45000       3578.40|       0.25000       1988.00|       0.50000        3976.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0058 801-06216                37.000  LFT |       2.75000        101.75|       2.30000         85.10|       3.00000         111.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0059 801-06640                37.000  EACH|     100.00000       3700.00|      13.90000        514.30|     120.00000        4440.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0060 801-06645                 4.000  EACH|      40.00000        160.00|      31.65000        126.60|      40.00000         160.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0061 801-06775                        LUMP|    5400.00000       5400.00|   10000.00000      10000.00|   34958.75000       34958.75 
  MAINTAINING TRAFFIC                     |                            |                            | 
0062 802-02475                 1.000  EACH|     195.70000        195.70|     201.25000        201.25|     175.00000         175.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0063 802-05701               101.200  LFT |      14.00000       1416.80|      15.10000       1528.12|      14.00000        1416.80 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0064 802-76025                68.150  SFT |      20.00000       1363.00|      21.25000       1448.19|      19.00000        1294.85 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0065 802-94715                        LUMP|    1025.00000       1025.00|    1150.00000       1150.00|    1000.00000        1000.00 
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            | 
0066 804-06770                 2.000  EACH|      20.00000         40.00|      34.50000         69.00|      18.00000          36.00 
  DELINEATOR POST                         |                            |                            | 
0067 808-01045                80.000  LFT |       2.50000        200.00|       0.60000         48.00|       2.50000         200.00 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                            |                            | 
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            | 
0068 808-06703              2215.000  LFT |       0.40000        886.00|       0.40000        886.00|       0.40000         886.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0069 808-06705               339.000  LFT |       1.00000        339.00|       0.80000        271.20|       1.10000         372.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0070 808-06716              7952.000  LFT |       0.35000       2783.20|       0.45000       3578.40|       0.60000        4771.20 
  LINE, REMOVE                            |                            |                            | 
0071 808-75245              1066.000  LFT |       0.40000        426.40|       0.40000        426.40|       0.40000         426.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0072 808-75260               220.000  LFT |       1.75000        385.00|       1.65000        363.00|       1.60000         352.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 230 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   581,546.25                                                  ROUTE : 7 
     CALL ORDER   : 230                     CONTRACT ID : R -25257-A                   COUNTIES : JEFFERSON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1568035              |(3) 35-2040801     
                                          |O'MARA, DAVE CONTRACTOR     |HOLMAN EXCAVATING           |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 808-75278               341.000  LFT |       1.75000        596.75|       1.65000        562.65|       1.60000         545.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0074 808-75297                37.000  LFT |       3.50000        129.50|       5.50000        203.50|       3.20000         118.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0075 808-75320                 8.000  EACH|      59.00000        472.00|      62.10000        496.80|      60.00000         480.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0076 808-75325                 3.000  EACH|      87.00000        261.00|      75.90000        227.70|      80.00000         240.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0077 808-75996                12.000  EACH|      44.00000        528.00|      37.50000        450.00|       6.00000          72.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0078 808-75998                49.000  EACH|      45.00000       2205.00|      30.00000       1470.00|      70.00000        3430.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0079 808-92027              1018.000  LFT |       1.00000       1018.00|       0.80000        814.40|       1.20000        1221.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $    368,698.50|             $    516,004.82|                $    531,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    368,698.50|             $    516,004.82|                $    531,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 260 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,928,261.59                                                  ROUTE : STATE ROAD 162 
     CALL ORDER   : 260                     CONTRACT ID : R -26315-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5074006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,996,000.00     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $  2,038,425.25     102.1255% 
   3   35-1139301     E & B PAVING, INC.                                                     $  2,575,000.00     129.0080% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REHABILITATION (3R/4R STANDARD)                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    7300.00000       7300.00|   20000.00000      20000.00|   17500.00000       17500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                11.000  MOS |    1450.00000      15950.00|    1650.00000      18150.00|    2200.00000       24200.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  100800.00000     100800.00|  100000.00000     100000.00|  127500.00000      127500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   11758.05000      11758.05|    1000.00000       1000.00|       1.00000           1.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               125.000  SYS |       7.00000        875.00|      20.00000       2500.00|      20.00000        2500.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-74035                59.000  EACH|      60.00000       3540.00|      47.80000       2820.20|      47.80000        2820.20 
  SIGN, REMOVE                            |                            |                            | 
0008 203-02000             17900.000  CYS |       8.35000     149465.00|       2.30000      41170.00|      15.00000      268500.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 207-07498              9600.000  SYS |       3.30000      31680.00|       3.50000      33600.00|       0.01000          96.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0010 207-07499             54775.000  SYS |       2.75000     150631.25|       2.50000     136937.50|       2.35000      128721.25 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0011 211-07454                35.000  CYS |      29.00000       1015.00|      38.00000       1330.00|      67.00000        2345.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 301-07448             26640.000  TON |      11.55000     307692.00|      13.75000     366300.00|      16.00000      426240.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0013 304-07490               225.000  TON |      90.00000      20250.00|     125.00000      28125.00|     115.00000       25875.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0014 306-08033             58470.000  SYS |       0.08000       4677.60|       0.35000      20464.50|       1.00000       58470.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0015 401-06264                        LUMP|    2800.00000       2800.00|    3789.86000       3789.86|    4500.00000        4500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,928,261.59                                                  ROUTE : STATE ROAD 162 
     CALL ORDER   : 260                     CONTRACT ID : R -26315-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 401-07320              3865.000  TON |      34.00000     131410.00|      29.75000     114983.75|      42.00000      162330.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0017 401-07321               320.000  TON |      34.00000      10880.00|      55.75000      17840.00|      55.00000       17600.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07327              4680.000  TON |      35.00000     163800.00|      36.25000     169650.00|      41.00000      191880.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0019 401-07371               445.000  TON |      33.00000      14685.00|      66.00000      29370.00|      45.00000       20025.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0020 401-07378              6255.000  TON |      34.00000     212670.00|      33.00000     206415.00|      37.00000      231435.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0021 401-07406             11590.000  TON |      29.00000     336110.00|      28.00000     324520.00|      34.00000      394060.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            | 
0022 401-07407               465.000  TON |      30.00000      13950.00|      55.25000      25691.25|      42.00000       19530.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0023 402-07451               450.000  TON |      35.00000      15750.00|      35.00000      15750.00|      46.00000       20700.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0024 405-05517               103.000  TON |     270.00000      27810.00|     250.00000      25750.00|     200.00000       20600.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05520                47.700  TON |     175.00000       8347.50|     180.00000       8586.00|     200.00000        9540.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 502-06627               125.000  SYS |      50.00000       6250.00|      28.70000       3587.50|      45.00000        5625.00 
  PCCP, 6 IN.                             |                            |                            | 
0027 606-07484             44425.000  LFT |       0.14000       6219.50|       0.20000       8885.00|       0.10000        4442.50 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0028 610-07487              1550.000  TON |      42.00000      65100.00|      70.00000     108500.00|      75.00000      116250.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0029 611-06497                12.000  EACH|     135.00000       1620.00|     135.00000       1620.00|     200.00000        2400.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0030 621-06574               200.000  SYS |       7.55000       1510.00|      12.75000       2550.00|       7.55000        1510.00 
  SODDING                                 |                            |                            | 
0031 715-05048              1400.000  LFT |       5.50000       7700.00|       5.10000       7140.00|       5.50000        7700.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0032 715-05053               350.000  LFT |      12.00000       4200.00|      20.25000       7087.50|      25.00000        8750.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0033 715-05169                40.000  LFT |      37.00000       1480.00|      36.00000       1440.00|      55.00000        2200.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0034 715-46005                 2.000  EACH|     285.00000        570.00|     305.00000        610.00|     400.00000         800.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0035 718-06529                60.000  EACH|     530.00000      31800.00|     325.00000      19500.00|     615.00000       36900.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0036 718-52610               115.000  CYS |      37.00000       4255.00|      28.00000       3220.00|      55.00000        6325.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,928,261.59                                                  ROUTE : STATE ROAD 162 
     CALL ORDER   : 260                     CONTRACT ID : R -26315-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 801-06203             14000.000  LFT |       0.40000       5600.00|       0.25000       3500.00|       0.40000        5600.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0038 801-06207              4600.000  LFT |       1.00000       4600.00|       0.95000       4370.00|       1.00000        4600.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0039 801-06640                30.000  EACH|     135.00000       4050.00|     125.00000       3750.00|     125.00000        3750.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0040 801-06775                        LUMP|   49058.84000      49058.84|   93500.00000      93500.00|  140322.76000      140322.76 
  MAINTAINING TRAFFIC                     |                            |                            | 
0041 802-05701               685.000  LFT |       9.96000       6822.60|       7.43000       5089.55|       7.43000        5089.55 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0042 802-05702               350.000  LFT |       9.36000       3276.00|       6.40000       2240.00|       6.40000        2240.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0043 802-76025               228.080  SFT |      15.90000       3626.47|      14.50000       3307.16|      14.50000        3307.16 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0044 802-76035               164.250  SFT |      17.90000       2940.08|      14.75000       2422.69|      14.75000        2422.69 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0045 802-76045                85.875  SFT |      19.90000       1708.91|      15.30000       1313.89|      15.30000        1313.89 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0046 802-99045                10.000  EACH|      80.00000        800.00|      40.00000        400.00|      40.00000         400.00 
  SIGN REMOUNTING                         |                            |                            | 
0047 804-06771                10.000  EACH|      32.00000        320.00|      26.60000        266.00|      26.60000         266.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0048 804-76350                 7.000  EACH|      32.00000        224.00|      22.05000        154.35|      22.05000         154.35 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                            |                            | 
0049 808-06703             51000.000  LFT |       0.26000      13260.00|       0.24000      12240.00|       0.24000       12240.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0050 808-75215               130.000  LFT |       2.00000        260.00|       2.25000        292.50|       2.25000         292.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            | 
  IN.                                     |                            |                            | 
0051 808-75240              4220.000  LFT |       0.26000       1097.20|       0.24000       1012.80|       0.24000        1012.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0052 808-75245             20500.000  LFT |       0.26000       5330.00|       0.24000       4920.00|       0.24000        4920.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,928,261.59                                                  ROUTE : STATE ROAD 162 
     CALL ORDER   : 260                     CONTRACT ID : R -26315-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1139301     
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 808-75297                56.000  LFT |       5.00000        280.00|       4.50000        252.00|       4.50000         252.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0054 808-75320                 2.000  EACH|     100.00000        200.00|      85.00000        170.00|      85.00000         170.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0055 808-75350                 2.000  EACH|     120.00000        240.00|     185.00000        370.00|     185.00000         370.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (SCHOOL)            |                            |                            | 
0056 808-75996               425.000  EACH|       4.40000       1870.00|       3.25000       1381.25|       5.15000        2188.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0057 808-75998               475.000  EACH|      21.00000       9975.00|      18.40000       8740.00|      18.40000        8740.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0058 306-08043              3940.000  SYS |       1.50000       5910.00|       2.50000       9850.00|       1.39000        5476.60 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,996,000.00|             $  2,038,425.25|                $  2,575,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,996,000.00|             $  2,038,425.25|                $  2,575,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   324,776.86                                                  ROUTE : 
     CALL ORDER   : 266                     CONTRACT ID : R -26408-C                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 06/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9913011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   61-1256623     LOUISVILLE PAVING CO.                                                  $    290,000.00     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    327,000.00     112.7586% 
==================================================================================================================================== 
                                          |(1) 61-1256623              |(2) 35-2040801              |                 
                                          |LOUISVILLE PAVING CO.       |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, STREETSCAPE                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|   11433.00000      11433.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|   10000.00000      10000.00|   16500.00000      16500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 201-52370                        LUMP|   12479.00000      12479.00|   12000.00000      12000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0004 202-02279               985.000  LFT |       5.00000       4925.00|       6.45000       6353.25| 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0005 202-52710               425.000  SYS |       4.00000       1700.00|      13.75000       5843.75| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0006 203-02000               164.000  CYS |      35.00000       5740.00|      20.00000       3280.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02010               266.000  CYS |     110.00000      29260.00|      30.00000       7980.00| 
  EXCAVATION, ROCK                        |                            |                            | 
0008 211-02050               282.000  CYS |      35.00000       9870.00|      30.00000       8460.00| 
  B BORROW                                |                            |                            | 
0009 402-07433                55.100  TON |     100.00000       5510.00|      80.00000       4408.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0010 402-07438                24.500  TON |     150.00000       3675.00|      80.00000       1960.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0011 402-07441                18.400  TON |     150.00000       2760.00|      80.00000       1472.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0012 604-06069                83.000  SYS |      83.00000       6889.00|      50.00000       4150.00| 
  CURB RAMP, CONCRETE                     |                            |                            | 
0013 604-91404               342.000  SYS |      40.00000      13680.00|      45.00000      15390.00| 
  SIDEWALK, CONCRETE, 5 IN.               |                            |                            | 
0014 605-06140               985.000  LFT |      26.00000      25610.00|      20.00000      19700.00| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0015 611-03671                 5.000  EACH|    1200.00000       6000.00|     910.00000       4550.00| 
  TRASH RECEPTACLE , ORNAMENTAL           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 266 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   324,776.86                                                  ROUTE : 
     CALL ORDER   : 266                     CONTRACT ID : R -26408-C                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 61-1256623              |(2) 35-2040801              |                 
                                          |LOUISVILLE PAVING CO.       |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 712-03812                 5.000  EACH|    1700.00000       8500.00|    1560.00000       7800.00| 
  BENCH , ORNAMENTAL                      |                            |                            | 
0017 715-05149               124.000  LFT |      90.00000      11160.00|     140.00000      17360.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0018 715-05151               368.000  LFT |      69.00000      25392.00|     145.00000      53360.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0019 720-45045                 5.000  EACH|    1700.00000       8500.00|    3500.00000      17500.00| 
  INLET, J10                              |                            |                            | 
0020 720-90984                 3.000  EACH|    2100.00000       6300.00|    5000.00000      15000.00| 
  MANHOLE, C2                             |                            |                            | 
0021 720-97865                 1.000  EACH|    2500.00000       2500.00|    5000.00000       5000.00| 
  MANHOLE, C2, MODIFIED                   |                            |                            | 
0022 801-06640                11.000  EACH|     100.00000       1100.00|     150.00000       1650.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0023 801-06775                        LUMP|    6500.00000       6500.00|    7000.00000       7000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0024 801-07119                16.000  LFT |      25.00000        400.00|      62.50000       1000.00| 
  BARRICADE, III-B                        |                            |                            | 
0025 807-04962                11.000  EACH|    5750.00000      63250.00|    6250.00000      68750.00| 
  LIGHT FIXTURE, ORNAMENTAL               |                            |                            | 
0026 807-06603                13.000  EACH|    1100.00000      14300.00|     700.00000       9100.00| 
  HANDHOLE, SIDEWALK                      |                            |                            | 
     SECTION TOTALS                       |             $    290,000.00|             $    327,000.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    290,000.00|             $    327,000.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 270 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 56 
     CALL ORDER   : 270                     CONTRACT ID : R -26657-A                   COUNTIES : DUBOIS 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/05/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057095     BLANKENBERGER BROTHERS                                                 $  1,078,525.06     100.0000% 
   2   35-1878024     RAGLE, INC.                                                            $  1,088,383.60     100.9140% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,172,929.30     108.7530% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  1,207,874.42     111.9931% 
   5   35-2131982     J B I CONSTRUCTION INC.                                                $  1,215,714.69     112.7201% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 280 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,396.77                                                  ROUTE : 421 
     CALL ORDER   : 280                     CONTRACT ID : R -26734-A                   COUNTIES : CARROLL 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/19/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1114013 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    695,963.50     100.0000% 
   2   35-1817530     PIONEER ASSOCIATES, INC.                                               $    827,601.58     118.9145% 
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    843,761.50     121.2364% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                   $    849,977.77     122.1296% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    878,663.26     126.2513% 
   6   35-1212938     ATLAS EXCAVATING, INC.                            IRREGULAR BID        $  1,032,738.90     148.3898% 
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1817530              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   14000.00000      14000.00|   12600.00000      12600.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    2000.00000       8000.00|    2000.00000       8000.00|    2500.00000       10000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   17000.00000      17000.00|   41000.00000      41000.00|   38000.00000       38000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                97.500  m   |      14.00000       1365.00|      11.60000       1131.00|      15.00000        1462.50 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51330                        LUMP|   20000.00000      20000.00|   54660.00000      54660.00|   22000.00000       22000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 202-74035                 2.000  EACH|    1000.00000       2000.00|      25.00000         50.00|      35.00000          70.00 
  SIGN, REMOVE                            |                            |                            | 
0008 203-02000              3545.500  m3  |       7.00000      24818.50|      15.95000      56550.73|      11.00000       39000.50 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1858.000  m3  |      10.00000      18580.00|      13.00000      24154.00|      12.50000       23225.00 
  BORROW                                  |                            |                            | 
0010 203-02100               320.000  m3  |      20.00000       6400.00|      12.25000       3920.00|      22.00000        7040.00 
  EXCAVATION, PEAT                        |                            |                            | 
0011 203-02132                10.000  m   |     500.00000       5000.00|     100.00000       1000.00|     200.00000        2000.00 
  EXPLORATORY DRILLING                    |                            |                            | 
0012 203-02215                10.000  m   |     500.00000       5000.00|     150.00000       1500.00|     150.00000        1500.00 
  CASED TEST HOLES                        |                            |                            | 
0013 205-06931                76.200  Mg  |      24.28000       1850.14|      40.00000       3048.00|      35.00000        2667.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,396.77                                                  ROUTE : 421 
     CALL ORDER   : 280                     CONTRACT ID : R -26734-A                   COUNTIES : CARROLL 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1817530              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 205-06932                80.000  m   |      30.00000       2400.00|      22.75000       1820.00|       5.00000         400.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0015 205-06933                 2.000  EACH|     100.00000        200.00|      70.00000        140.00|     300.00000         600.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06937               230.000  m   |       6.00000       1380.00|       4.64000       1067.20|       4.00000         920.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 207-07502              1515.000  m2  |       7.00000      10605.00|       8.00000      12120.00|       9.00000       13635.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0018 211-07454               290.500  m3  |      20.00000       5810.00|      11.50000       3340.75|      39.00000       11329.50 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 213-52830               140.000  m3  |     150.00000      21000.00|      76.20000      10668.00|     135.00000       18900.00 
  FLOWABLE MORTAR                         |                            |                            | 
0020 301-07448              1908.400  Mg  |      17.00000      32442.80|      14.00000      26717.60|      18.50000       35305.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0021 303-06959               482.000  Mg  |      17.00000       8194.00|      15.00000       7230.00|      19.00000        9158.00 
  AGGREGATE , NO. 2                       |                            |                            | 
0022 306-08043               205.000  m2  |       7.00000       1435.00|       8.50000       1742.50|      11.00000        2255.00 
  MILLING, TRANSITION                     |                            |                            | 
0023 401-07321               271.800  Mg  |      61.89000      16821.70|      53.89000      14647.30|      59.00000       16036.20 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0024 401-07390              1446.200  Mg  |      51.12000      73929.74|      44.45000      64283.59|      49.00000       70863.80 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0025 401-07407                91.300  Mg  |      74.00000       6756.20|      64.40000       5879.72|      70.00000        6391.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0026 402-07440               275.000  Mg  |      53.51000      14715.25|      46.51000      12790.25|      51.00000       14025.00 
  HMA BASE, TYPE A                        |                            |                            | 
0027 404-05511              1499.000  m2  |       5.00000       7495.00|       3.47000       5201.53|       4.10000        6145.90 
  SEAL COAT, 2                            |                            |                            | 
0028 404-05514               122.000  m2  |      10.00000       1220.00|       8.78000       1071.16|       9.15000        1116.30 
  SEAL COAT, 5                            |                            |                            | 
0029 405-05518              2338.000  m2  |       0.32000        748.16|       0.28000        654.64|       0.55000        1285.90 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0030 406-05520                 2.600  Mg  |     230.00000        598.00|     218.47000        568.02|     300.00000         780.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 601-01626                 1.000  EACH|    1523.00000       1523.00|    1325.00000       1325.00|    1500.00000        1500.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0032 601-01700                 1.000  EACH|    2190.00000       2190.00|    1650.00000       1650.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0033 601-01704                 2.000  EACH|    1764.00000       3528.00|    1575.00000       3150.00|    1775.00000        3550.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 280 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,396.77                                                  ROUTE : 421 
     CALL ORDER   : 280                     CONTRACT ID : R -26734-A                   COUNTIES : CARROLL 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1817530              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 601-06035               226.700  m   |      20.93000       4744.83|      18.20000       4125.94|      22.00000        4987.40 
  GUARDRAIL, RESET                        |                            |                            | 
0035 601-06037                 1.000  EACH|     800.00000        800.00|     650.00000        650.00|     800.00000         800.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0036 601-06854                 2.000  EACH|    1667.00000       3334.00|    1450.00000       2900.00|    1685.00000        3370.00 
  GUARDRAIL, W-BEAM, NESTED , MODIFIED    |                            |                            | 
0037 601-94689                 2.000  EACH|    2128.00000       4256.00|    1900.00000       3800.00|    2300.00000        4600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0038 601-97774                 1.000  EACH|    1100.00000       1100.00|     800.00000        800.00|     975.00000         975.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0039 601-99105                57.150  m   |      35.42000       2024.25|      30.80000       1760.22|      33.00000        1885.95 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0040 607-06380               198.000  m   |      82.07000      16249.86|     193.80000      38372.40|     175.00000       34650.00 
  PAVED SIDE DITCH, K                     |                            |                            | 
0041 610-07487               201.200  Mg  |      84.50000      17001.40|      73.54000      14796.25|      80.00000       16096.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0042 611-06498                 1.000  EACH|     300.00000        300.00|     205.00000        205.00|     250.00000         250.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0043 615-06490                15.000  EACH|     125.00000       1875.00|     110.00000       1650.00|     128.00000        1920.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0044 615-06505                 1.000  EACH|     700.00000        700.00|     475.00000        475.00|     600.00000         600.00 
  MONUMENT, B                             |                            |                            | 
0045 615-06510                 1.000  EACH|     600.00000        600.00|     435.00000        435.00|     575.00000         575.00 
  MONUMENT, C                             |                            |                            | 
0046 616-02320               802.000  m2  |       4.78000       3833.56|       3.00000       2406.00|       4.00000        3208.00 
  GEOTEXTILES                             |                            |                            | 
0047 616-05689               224.500  Mg  |      55.00000      12347.50|      75.00000      16837.50|      50.00000       11225.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0048 616-93019               561.000  m2  |      24.00000      13464.00|      38.00000      21318.00|      35.00000       19635.00 
  RIPRAP, GROUTED, 450 mm                 |                            |                            | 
0049 621-01004                 1.000  EACH|     400.00000        400.00|     225.00000        225.00|     700.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0050 621-01371                62.200  kg  |      14.00000        870.80|      11.40000        709.08|      12.00000         746.40 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0051 621-06545                 0.100  Mg  |     900.00000         90.00|     756.00000         75.60|     700.00000          70.00 
  FERTILIZER                              |                            |                            | 
0052 621-06548                 9.600  kg  |      65.00000        624.00|      55.00000        528.00|      45.00000         432.00 
  SEED MIXTURE, CV                        |                            |                            | 
0053 621-06553                99.700  kg  |      10.00000        997.00|       7.96000        793.61|      12.00000        1196.40 
  SEED MIXTURE, R                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,396.77                                                  ROUTE : 421 
     CALL ORDER   : 280                     CONTRACT ID : R -26734-A                   COUNTIES : CARROLL 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1817530              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 621-06565                 2.300  Mg  |     700.00000       1610.00|     578.00000       1329.40|     650.00000        1495.00 
  MULCHING MATERIAL                       |                            |                            | 
0055 621-06567                14.500  kL  |       1.20000         17.40|       1.00000         14.50|       1.00000          14.50 
  WATER                                   |                            |                            | 
0056 621-06574               666.400  m2  |       7.00000       4664.80|       4.92000       3278.69|       6.00000        3998.40 
  SODDING                                 |                            |                            | 
0057 621-52448                 4.000  EACH|      30.00000        120.00|      25.00000        100.00|      35.00000         140.00 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0058 622-52436                 3.000  EACH|      40.00000        120.00|      25.00000         75.00|      35.00000         105.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0059 622-91786               150.000  EACH|      11.00000       1650.00|       9.75000       1462.50|       9.00000        1350.00 
  SEEDLING                                |                            |                            | 
0060 622-98200                 4.000  EACH|      30.00000        120.00|      25.00000        100.00|      35.00000         140.00 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0061 702-51015                16.800  m3  |     300.00000       5040.00|     400.00000       6720.00|     550.00000        9240.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0062 703-51030              1378.000  kg  |       2.00000       2756.00|       1.70000       2342.60|       1.25000        1722.50 
  REINFORCING STEEL                       |                            |                            | 
0063 714-05562               513.000  m2  |     233.31000     119688.03|     416.90000     213869.70|     490.00000      251370.00 
  RETAINING WALL                          |                            |                            | 
0064 714-44240                11.200  m3  |     400.00000       4480.00|     870.00000       9744.00|     550.00000        6160.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0065 714-99194                16.500  m   |    5454.55000      90000.08|    3030.00000      49995.00|    2800.00000       46200.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 2100 mm             |                            |                            | 
0066 715-05048                30.000  m   |     125.00000       3750.00|      24.00000        720.00|      12.00000         360.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0067 715-05049                30.000  m   |      98.00000       2940.00|      26.00000        780.00|      13.00000         390.00 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            | 
0068 715-05051                30.000  m   |      98.00000       2940.00|      28.00000        840.00|      14.00000         420.00 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            | 
0069 715-05147                 1.200  m   |     100.00000        120.00|     550.00000        660.00|      85.00000         102.00 
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            | 
0070 715-05168                17.000  m   |      34.00000        578.00|     123.00000       2091.00|      32.00000         544.00 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0071 715-05169                18.000  m   |      24.00000        432.00|     125.00000       2250.00|      41.00000         738.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0072 715-46000                 1.000  EACH|     100.00000        100.00|     250.00000        250.00|     150.00000         150.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0073 715-46005                 1.000  EACH|     130.00000        130.00|     275.00000        275.00|     175.00000         175.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,396.77                                                  ROUTE : 421 
     CALL ORDER   : 280                     CONTRACT ID : R -26734-A                   COUNTIES : CARROLL 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1817530              |(3) 35-1386990     
                                          |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 720-45265                 2.000  EACH|     700.00000       1400.00|     975.00000       1950.00|    1200.00000        2400.00 
  PIPE CATCH BASIN, 375 mm                |                            |                            | 
0075 801-04308                 2.000  EACH|     500.00000       1000.00|     350.00000        700.00|     200.00000         400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0076 801-06625                19.000  EACH|     100.00000       1900.00|     150.00000       2850.00|      95.00000        1805.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0077 801-06640                16.000  EACH|     130.00000       2080.00|     100.00000       1600.00|      75.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0078 801-06775                        LUMP|    7000.00000       7000.00|    1500.00000       1500.00|    9000.00000        9000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0079 801-07118                28.800  m   |      50.00000       1440.00|      25.00000        720.00|      35.00000        1008.00 
  BARRICADE, III-A                        |                            |                            | 
0080 801-07119                14.400  m   |      60.00000        864.00|      25.00000        360.00|      36.00000         518.40 
  BARRICADE, III-B                        |                            |                            | 
0081 802-05701                12.000  m   |      70.00000        840.00|      35.90000        430.80|      42.00000         504.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0082 802-76025                 0.580  m2  |     400.00000        232.00|     215.50000        124.99|     300.00000         174.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0083 802-76035                 0.730  m2  |     400.00000        292.00|     197.00000        143.81|     235.00000         171.55 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0084 802-99045                 1.000  EACH|     300.00000        300.00|      65.00000         65.00|     100.00000         100.00 
  SIGN REMOUNTING                         |                            |                            | 
0085 804-06725                 6.000  EACH|      25.00000        150.00|      19.00000        114.00|      30.00000         180.00 
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            | 
0086 804-76425                 1.000  EACH|     120.00000        120.00|      80.00000         80.00|     100.00000         100.00 
  MARKER TYPE 3, (W59 R) WITH POST        |                            |                            | 
0087 808-06703               870.000  m   |       1.20000       1044.00|       1.30000       1131.00|       1.30000        1131.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0088 808-75245               870.000  m   |       1.25000       1087.50|       1.30000       1131.00|       1.30000        1131.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0089 808-75998                36.000  EACH|      65.00000       2340.00|      35.00000       1260.00|      90.00000        3240.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    695,963.50|             $    827,601.58|                $    843,761.50 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    695,963.50|             $    827,601.58|                $    843,761.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
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                                          |(4) 35-1310611              |(5) 35-1917625              |(6) 35-1212938     
                                          |DUNCAN ROBERTSON INC        |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    7500.00000       7500.00|   15000.00000      15000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    2500.00000      10000.00|    2200.00000       8800.00|    2500.00000       10000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   40000.00000      40000.00|   44000.00000      44000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   20000.00000      20000.00|   53700.00000      53700.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                97.500  m   |      10.00000        975.00|      12.00000       1170.00|      60.00000        5850.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51330                        LUMP|   20000.00000      20000.00|   20500.00000      20500.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 202-74035                 2.000  EACH|     100.00000        200.00|      26.00000         52.00|     100.00000         200.00 
  SIGN, REMOVE                            |                            |                            | 
0008 203-02000              3545.500  m3  |      12.50000      44318.75|      14.00000      49637.00|      15.00000       53182.50 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1858.000  m3  |      15.00000      27870.00|      14.00000      26012.00|      13.00000       24154.00 
  BORROW                                  |                            |                            | 
0010 203-02100               320.000  m3  |      20.00000       6400.00|      14.00000       4480.00|      17.00000        5440.00 
  EXCAVATION, PEAT                        |                            |                            | 
0011 203-02132                10.000  m   |     100.00000       1000.00|     200.00000       2000.00|     125.00000        1250.00 
  EXPLORATORY DRILLING                    |                            |                            | 
0012 203-02215                10.000  m   |     100.00000       1000.00|     130.00000       1300.00|     300.00000        3000.00 
  CASED TEST HOLES                        |                            |                            | 
0013 205-06931                76.200  Mg  |      30.00000       2286.00|      36.00000       2743.20|      22.00000        1676.40 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0014 205-06932                80.000  m   |       5.00000        400.00|      24.00000       1920.00|      24.00000        1920.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0015 205-06933                 2.000  EACH|     100.00000        200.00|      74.00000        148.00|      75.00000         150.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0016 205-06937               230.000  m   |       5.00000       1150.00|       4.85000       1115.50|       5.00000        1150.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 207-07502              1515.000  m2  |       6.00000       9090.00|      11.00000      16665.00|      15.00000       22725.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0018 211-07454               290.500  m3  |      35.00000      10167.50|      42.00000      12201.00|      20.00000        5810.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 213-52830               140.000  m3  |     125.00000      17500.00|     110.00000      15400.00|     150.00000       21000.00 
  FLOWABLE MORTAR                         |                            |                            | 
0020 301-07448              1908.400  Mg  |      17.00000      32442.80|      18.00000      34351.20|      20.00000       38168.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,396.77                                                  ROUTE : 421 
     CALL ORDER   : 280                     CONTRACT ID : R -26734-A                   COUNTIES : CARROLL 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1310611              |(5) 35-1917625              |(6) 35-1212938     
                                          |DUNCAN ROBERTSON INC        |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 303-06959               482.000  Mg  |      20.00000       9640.00|      19.00000       9158.00|      30.00000       14460.00 
  AGGREGATE , NO. 2                       |                            |                            | 
0022 306-08043               205.000  m2  |      11.00000       2255.00|      14.00000       2870.00|       8.00000        1640.00 
  MILLING, TRANSITION                     |                            |                            | 
0023 401-07321               271.800  Mg  |      59.00000      16036.20|      53.56000      14557.61|      50.00000       13590.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0024 401-07390              1446.200  Mg  |      49.00000      70863.80|      46.06000      66611.97|      45.00000       65079.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0025 401-07407                91.300  Mg  |      71.00000       6482.30|      59.06000       5392.18|      60.00000        5478.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0026 402-07440               275.000  Mg  |      51.00000      14025.00|      42.22000      11610.50|      48.00000       13200.00 
  HMA BASE, TYPE A                        |                            |                            | 
0027 404-05511              1499.000  m2  |       3.80000       5696.20|       2.73000       4092.27|       4.00000        5996.00 
  SEAL COAT, 2                            |                            |                            | 
0028 404-05514               122.000  m2  |       9.65000       1177.30|       8.52000       1039.44|       9.00000        1098.00 
  SEAL COAT, 5                            |                            |                            | 
0029 405-05518              2338.000  m2  |       0.30000        701.40|       0.75000       1753.50|       0.30000         701.40 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0030 406-05520                 2.600  Mg  |     240.00000        624.00|     300.00000        780.00|     200.00000         520.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 601-01626                 1.000  EACH|    1457.50000       1457.50|    1375.00000       1375.00|    1300.00000        1300.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0032 601-01700                 1.000  EACH|    1815.00000       1815.00|    1700.00000       1700.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0033 601-01704                 2.000  EACH|    1732.50000       3465.00|    1650.00000       3300.00|    1600.00000        3200.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
0034 601-06035               226.700  m   |      20.00000       4534.00|      19.00000       4307.30|      19.00000        4307.30 
  GUARDRAIL, RESET                        |                            |                            | 
0035 601-06037                 1.000  EACH|     715.00000        715.00|     680.00000        680.00|     700.00000         700.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0036 601-06854                 2.000  EACH|    1595.00000       3190.00|    1500.00000       3000.00|    1500.00000        3000.00 
  GUARDRAIL, W-BEAM, NESTED , MODIFIED    |                            |                            | 
0037 601-94689                 2.000  EACH|    2090.00000       4180.00|    1970.00000       3940.00|    2000.00000        4000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0038 601-97774                 1.000  EACH|     880.00000        880.00|     835.00000        835.00|     900.00000         900.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0039 601-99105                57.150  m   |      33.88000       1936.24|      32.00000       1828.80|      32.00000        1828.80 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   797,396.77                                                  ROUTE : 421 
     CALL ORDER   : 280                     CONTRACT ID : R -26734-A                   COUNTIES : CARROLL 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
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==================================================================================================================================== 
                                          |(4) 35-1310611              |(5) 35-1917625              |(6) 35-1212938     
                                          |DUNCAN ROBERTSON INC        |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 607-06380               198.000  m   |     175.00000      34650.00|     185.00000      36630.00|     150.00000       29700.00 
  PAVED SIDE DITCH, K                     |                            |                            | 
0041 610-07487               201.200  Mg  |      81.00000      16297.20|      52.57000      10577.08|      74.00000       14888.80 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0042 611-06498                 1.000  EACH|     200.00000        200.00|     212.00000        212.00|     205.00000         205.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0043 615-06490                15.000  EACH|     121.00000       1815.00|     115.00000       1725.00|     110.00000        1650.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0044 615-06505                 1.000  EACH|     525.00000        525.00|     495.00000        495.00|     500.00000         500.00 
  MONUMENT, B                             |                            |                            | 
0045 615-06510                 1.000  EACH|     500.00000        500.00|     445.00000        445.00|     440.00000         440.00 
  MONUMENT, C                             |                            |                            | 
0046 616-02320               802.000  m2  |       3.50000       2807.00|       2.40000       1924.80|       1.00000         802.00 
  GEOTEXTILES                             |                            |                            | 
0047 616-05689               224.500  Mg  |      30.00000       6735.00|      54.00000      12123.00|      25.00000        5612.50 
  RIPRAP, CLASS 2                         |                            |                            | 
0048 616-93019               561.000  m2  |      30.00000      16830.00|      41.00000      23001.00|      40.00000       22440.00 
  RIPRAP, GROUTED, 450 mm                 |                            |                            | 
0049 621-01004                 1.000  EACH|     250.00000        250.00|     230.00000        230.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0050 621-01371                62.200  kg  |      12.54000        779.98|      11.75000        730.85|      13.00000         808.60 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0051 621-06545                 0.100  Mg  |     831.60000         83.16|     775.00000         77.50|     800.00000          80.00 
  FERTILIZER                              |                            |                            | 
0052 621-06548                 9.600  kg  |      60.50000        580.80|      58.00000        556.80|      60.00000         576.00 
  SEED MIXTURE, CV                        |                            |                            | 
0053 621-06553                99.700  kg  |       8.75000        872.37|       8.10000        807.57|       8.00000         797.60 
  SEED MIXTURE, R                         |                            |                            | 
0054 621-06565                 2.300  Mg  |     635.00000       1460.50|     600.00000       1380.00|     600.00000        1380.00 
  MULCHING MATERIAL                       |                            |                            | 
0055 621-06567                14.500  kL  |       1.10000         15.95|       1.05000         15.23|       1.00000          14.50 
  WATER                                   |                            |                            | 
0056 621-06574               666.400  m2  |       5.42000       3611.88|       5.05000       3365.32|       5.00000        3332.00 
  SODDING                                 |                            |                            | 
0057 621-52448                 4.000  EACH|      27.50000        110.00|      26.00000        104.00|      25.00000         100.00 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0058 622-52436                 3.000  EACH|      27.50000         82.50|      26.00000         78.00|      25.00000          75.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0059 622-91786               150.000  EACH|      10.75000       1612.50|      10.00000       1500.00|      10.00000        1500.00 
  SEEDLING                                |                            |                            | 
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==================================================================================================================================== 
                                          |(4) 35-1310611              |(5) 35-1917625              |(6) 35-1212938     
                                          |DUNCAN ROBERTSON INC        |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 622-98200                 4.000  EACH|      27.50000        110.00|      26.00000        104.00|      25.00000         100.00 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0061 702-51015                16.800  m3  |    1000.00000      16800.00|     550.00000       9240.00|       0.00000           0.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0062 703-51030              1378.000  kg  |       2.00000       2756.00|       2.60000       3582.80|       0.00000           0.00 
  REINFORCING STEEL                       |                            |                            | 
0063 714-05562               513.000  m2  |     447.00000     229311.00|     430.00000     220590.00|     670.00000      343710.00 
  RETAINING WALL                          |                            |                            | 
0064 714-44240                11.200  m3  |    1000.00000      11200.00|    1325.00000      14840.00|       0.00000           0.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0065 714-99194                16.500  m   |    4000.00000      66000.00|    2650.00000      43725.00|    7000.00000      115500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3600 mm x 2100 mm             |                            |                            | 
0066 715-05048                30.000  m   |      10.00000        300.00|      50.00000       1500.00|      75.00000        2250.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0067 715-05049                30.000  m   |      12.00000        360.00|      54.00000       1620.00|      50.00000        1500.00 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            | 
0068 715-05051                30.000  m   |      14.00000        420.00|      58.00000       1740.00|      50.00000        1500.00 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            | 
0069 715-05147                 1.200  m   |     100.00000        120.00|     500.00000        600.00|     450.00000         540.00 
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            | 
0070 715-05168                17.000  m   |      80.00000       1360.00|      70.00000       1190.00|      80.00000        1360.00 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0071 715-05169                18.000  m   |      90.00000       1620.00|      73.00000       1314.00|      70.00000        1260.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0072 715-46000                 1.000  EACH|     225.00000        225.00|     250.00000        250.00|     200.00000         200.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0073 715-46005                 1.000  EACH|     275.00000        275.00|     262.00000        262.00|     200.00000         200.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0074 720-45265                 2.000  EACH|    1000.00000       2000.00|     700.00000       1400.00|    2000.00000        4000.00 
  PIPE CATCH BASIN, 375 mm                |                            |                            | 
0075 801-04308                 2.000  EACH|     385.00000        770.00|     350.00000        700.00|     400.00000         800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0076 801-06625                19.000  EACH|      77.00000       1463.00|      70.00000       1330.00|      75.00000        1425.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0077 801-06640                16.000  EACH|     115.00000       1840.00|     105.00000       1680.00|     115.00000        1840.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0078 801-06775                        LUMP|   15000.00000      15000.00|   21000.00000      21000.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0079 801-07118                28.800  m   |      30.00000        864.00|      28.00000        806.40|      30.00000         864.00 
  BARRICADE, III-A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
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==================================================================================================================================== 
                                          |(4) 35-1310611              |(5) 35-1917625              |(6) 35-1212938     
                                          |DUNCAN ROBERTSON INC        |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 801-07119                14.400  m   |      32.00000        460.80|      30.00000        432.00|      35.00000         504.00 
  BARRICADE, III-B                        |                            |                            | 
0081 802-05701                12.000  m   |      39.50000        474.00|      37.00000        444.00|      40.00000         480.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0082 802-76025                 0.580  m2  |     237.00000        137.46|     620.00000        359.60|     225.00000         130.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0083 802-76035                 0.730  m2  |     216.00000        157.68|     208.00000        151.84|     200.00000         146.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0084 802-99045                 1.000  EACH|      75.00000         75.00|     130.00000        130.00|      70.00000          70.00 
  SIGN REMOUNTING                         |                            |                            | 
0085 804-06725                 6.000  EACH|      21.00000        126.00|      15.50000         93.00|      60.00000         360.00 
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            | 
0086 804-76425                 1.000  EACH|      88.00000         88.00|      97.00000         97.00|      85.00000          85.00 
  MARKER TYPE 3, (W59 R) WITH POST        |                            |                            | 
0087 808-06703               870.000  m   |       1.20000       1044.00|       1.15000       1000.50|       1.20000        1044.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0088 808-75245               870.000  m   |       1.20000       1044.00|       1.15000       1000.50|       1.20000        1044.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0089 808-75998                36.000  EACH|      44.00000       1584.00|      41.00000       1476.00|      50.00000        1800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    849,977.77|             $    878,663.26|                $  1,032,738.90 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    849,977.77|             $    878,663.26|                $  1,032,738.90 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 282 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,917,338.11                                                  ROUTE : 63 
     CALL ORDER   : 282                     CONTRACT ID : R -26735-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :  155  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3384004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,806,902.53     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT                                           
                                          |                            |                            | 
0001 105-06845                        LUMP|   81648.42000      81648.42|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                17.000  MOS |    1370.25000      23294.25|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|   10500.00000      10500.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  130400.00000     130400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|   43575.00000      43575.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240             13755.000  m2  |       7.88000     108389.40|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-04089                28.000  EACH|      51.45000       1440.60|                            | 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0008 202-98695                        LUMP|    1365.00000       1365.00|                            | 
  WELL, REMOVE                            |                            |                            | 
0009 203-02000             38036.000  m3  |      18.64000     708991.04|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0010 205-03371                30.000  m3  |      33.60000       1008.00|                            | 
  SEDIMENT REMOVE                         |                            |                            | 
0011 205-06931               132.840  Mg  |     141.75000      18830.07|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06933                 8.000  EACH|      63.00000        504.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0013 205-06936               456.000  Mg  |      48.72000      22216.32|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0014 205-06937               340.000  m   |       5.75000       1955.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 207-07498             24181.000  m2  |       3.71000      89711.51|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 282 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,917,338.11                                                  ROUTE : 63 
     CALL ORDER   : 282                     CONTRACT ID : R -26735-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 207-07503              3150.000  m2  |       6.09000      19183.50|                            | 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0017 211-02050               233.000  m3  |      34.65000       8073.45|                            | 
  B BORROW                                |                            |                            | 
0018 211-07454               546.000  m3  |      24.41000      13327.86|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 301-07448              5602.000  Mg  |      18.48000     103524.96|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0020 303-07449               196.000  Mg  |      22.58000       4425.68|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0021 304-07493                50.000  Mg  |     102.03000       5101.50|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0022 306-08043               580.000  m2  |       7.99000       4634.20|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0023 401-05467              3230.000  m   |       2.39000       7719.70|                            | 
  MILLED HMA CORRUGATIONS                 |                            |                            | 
0024 401-06264                        LUMP|    5888.74000       5888.74|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0025 401-07321              1357.000  Mg  |      54.69000      74214.33|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07390              2208.000  Mg  |      41.73000      92139.84|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0027 401-07407              5015.000  Mg  |      37.16000     186357.40|                            | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0028 401-07428              2368.000  Mg  |      39.71000      94033.28|                            | 
  QC/QA-HMA, 3, 70, BASE, 19.0 mm         |                            |                            | 
0029 402-07432               370.000  Mg  |      63.01000      23313.70|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0030 402-07433                19.000  Mg  |     104.13000       1978.47|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0031 402-07435               413.000  Mg  |      55.16000      22781.08|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0032 402-07438                37.000  Mg  |     103.00000       3811.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0033 402-07440              1376.000  Mg  |      46.50000      63984.00|                            | 
  HMA BASE, TYPE A                        |                            |                            | 
0034 402-07441              2892.000  Mg  |      36.36000     105153.12|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0035 402-07451                10.000  Mg  |     245.52000       2455.20|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0036 404-05511               307.000  m2  |       9.25000       2839.75|                            | 
  SEAL COAT, 2                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,917,338.11                                                  ROUTE : 63 
     CALL ORDER   : 282                     CONTRACT ID : R -26735-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 405-05517                22.500  Mg  |     347.12000       7810.20|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0038 406-05520                20.000  Mg  |     278.25000       5565.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0039 601-02636                15.240  m   |      67.20000       1024.13|                            | 
  GUARDRAIL, W BEAM, NESTED               |                            |                            | 
0040 601-94689                 4.000  EACH|    1916.25000       7665.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0041 601-99105               106.680  m   |      31.50000       3360.42|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0042 610-07486              1496.000  Mg  |     104.38000     156152.48|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0043 611-06497                11.000  EACH|     183.75000       2021.25|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0044 611-06498                14.000  EACH|     246.75000       3454.50|                            | 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0045 615-06490                73.000  EACH|     113.40000       8278.20|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0046 615-06505                25.000  EACH|     420.00000      10500.00|                            | 
  MONUMENT, B                             |                            |                            | 
0047 615-06510                 5.000  EACH|     399.00000       1995.00|                            | 
  MONUMENT, C                             |                            |                            | 
0048 615-06527                 2.000  EACH|     383.25000        766.50|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0049 616-02320               403.000  m2  |       3.68000       1483.04|                            | 
  GEOTEXTILES                             |                            |                            | 
0050 616-06405               231.000  Mg  |      33.60000       7761.60|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0051 621-01004                 4.000  EACH|     997.50000       3990.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0052 621-06545                 3.100  Mg  |     596.40000       1848.84|                            | 
  FERTILIZER                              |                            |                            | 
0053 621-06548                32.300  kg  |      57.75000       1865.33|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0054 621-06553               650.000  kg  |       6.27000       4075.50|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0055 621-06565                15.400  Mg  |     454.65000       7001.61|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0056 621-06567               270.000  kL  |       1.05000        283.50|                            | 
  WATER                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,917,338.11                                                  ROUTE : 63 
     CALL ORDER   : 282                     CONTRACT ID : R -26735-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0057 621-06570              1446.000  m3  |      25.20000      36439.20|                            | 
  TOP SOIL                                |                            |                            | 
0058 621-06575             15075.200  m2  |       3.46000      52160.19|                            | 
  SODDING, NURSERY                        |                            |                            | 
0059 622-52436                 7.000  EACH|      26.25000        183.75|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0060 622-91786               390.000  EACH|       9.92000       3868.80|                            | 
  SEEDLING                                |                            |                            | 
0061 714-07892                26.000  m   |     976.50000      25389.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2700 mm x 900 mm              |                            |                            | 
0062 714-99346                29.000  m   |     498.75000      14463.75|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 900 mm x 600 mm               |                            |                            | 
0063 715-05048              3699.000  m   |       8.61000      31848.39|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0064 715-05049               150.000  m   |      47.25000       7087.50|                            | 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            | 
0065 715-05051                50.000  m   |      50.40000       2520.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            | 
0066 715-05053               260.500  m   |      42.00000      10941.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0067 715-05126                49.000  m   |     173.25000       8489.25|                            | 
  PIPE, TYPE 1, CIRCULAR, 825 mm          |                            |                            | 
0068 715-05128                34.500  m   |     206.85000       7136.33|                            | 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
0069 715-05149                55.300  m   |     138.60000       7664.58|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0070 715-05151               346.200  m   |      85.05000      29444.31|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0071 715-05169               153.500  m   |     137.55000      21113.93|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0072 715-05171                38.000  m   |     147.00000       5586.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0073 715-05174                36.000  m   |     150.15000       5405.40|                            | 
  PIPE, TYPE 3, CIRCULAR, 675 mm          |                            |                            | 
0074 715-05175                21.500  m   |     192.15000       4131.23|                            | 
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            | 
0075 715-05177                13.000  m   |     229.95000       2989.35|                            | 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0076 715-05203                50.000  m   |      74.55000       3727.50|                            | 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,917,338.11                                                  ROUTE : 63 
     CALL ORDER   : 282                     CONTRACT ID : R -26735-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0077 715-05237                15.000  m   |     283.50000       4252.50|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59  |                            |                            | 
  m2                                      |                            |                            | 
0078 715-46005                17.000  EACH|     257.25000       4373.25|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0079 715-46010                 2.000  EACH|     315.00000        630.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0080 715-46025                 2.000  EACH|     468.30000        936.60|                            | 
  PIPE END SECTION, 675 mm                |                            |                            | 
0081 715-46030                 2.000  EACH|     472.50000        945.00|                            | 
  PIPE END SECTION, 750 mm                |                            |                            | 
0082 715-46035                 8.000  EACH|     703.50000       5628.00|                            | 
  PIPE END SECTION, 825 mm                |                            |                            | 
0083 715-46040                 2.000  EACH|     735.00000       1470.00|                            | 
  PIPE END SECTION, 900 mm                |                            |                            | 
0084 715-46095                 2.000  EACH|     906.15000       1812.30|                            | 
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            | 
0085 718-06528                10.000  EACH|     525.00000       5250.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0086 718-06529                 5.000  EACH|     446.25000       2231.25|                            | 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0087 718-06531                 6.000  EACH|     420.00000       2520.00|                            | 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0088 718-06532              1000.000  m   |       3.15000       3150.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0089 718-52610               792.000  m3  |      35.18000      27862.56|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0090 720-45030                 1.000  EACH|    1260.00000       1260.00|                            | 
  INLET, E7                               |                            |                            | 
0091 720-45035                 1.000  EACH|    1365.00000       1365.00|                            | 
  INLET, F7                               |                            |                            | 
0092 720-45270                 6.000  EACH|     892.50000       5355.00|                            | 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0093 720-45410                 2.000  EACH|    1680.00000       3360.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0094 730-97691                 2.000  EACH|    8767.50000      17535.00|                            | 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            | 
0095 801-04308                15.000  EACH|     236.25000       3543.75|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0096 801-06625                28.000  EACH|      99.75000       2793.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,917,338.11                                                  ROUTE : 63 
     CALL ORDER   : 282                     CONTRACT ID : R -26735-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0097 801-06640                42.000  EACH|     227.85000       9569.70|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0098 801-06775                        LUMP|   53550.00000      53550.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0099 801-07118                57.600  m   |      27.83000       1603.01|                            | 
  BARRICADE, III-A                        |                            |                            | 
0100 802-04893                 2.000  EACH|      47.25000         94.50|                            | 
  REFERENCE POST                          |                            |                            | 
0101 802-05701               123.800  m   |      31.76000       3931.89|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0102 802-76025                 4.180  m2  |     244.65000       1022.64|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0103 802-76035                13.370  m2  |     189.00000       2526.93|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0104 802-76045                 1.470  m2  |     319.20000        469.22|                            | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0105 804-06725                21.000  EACH|      19.95000        418.95|                            | 
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            | 
0106 804-76420                 2.000  EACH|      99.75000        199.50|                            | 
  MARKER TYPE 3, (W59 L) WITH POST        |                            |                            | 
0107 804-76425                 2.000  EACH|      99.75000        199.50|                            | 
  MARKER TYPE 3, (W59 R) WITH POST        |                            |                            | 
0108 808-06701                85.000  m   |       1.16000         98.60|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0109 808-06703              4980.000  m   |       0.86000       4282.80|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0110 808-06716               216.000  m   |       1.78000        384.48|                            | 
  LINE, REMOVE                            |                            |                            | 
0111 808-75245              4460.000  m   |       0.86000       3835.60|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0112 808-75256                58.000  m   |       4.09000        237.22|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 200 mm   |                            |                            | 
0113 808-75260                18.000  m   |       6.20000        111.60|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,917,338.11                                                  ROUTE : 63 
     CALL ORDER   : 282                     CONTRACT ID : R -26735-B                   COUNTIES : VIGO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0114 808-75274               103.000  m   |       4.09000        421.27|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            | 
0115 808-75278               115.000  m   |       6.20000        713.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0116 808-75297                56.000  m   |      12.08000        676.48|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0117 808-75320                 2.000  EACH|     131.25000        262.50|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0118 808-75325                 2.000  EACH|     147.00000        294.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0119 808-75998               151.000  EACH|      41.66000       6290.66|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0121 105-06657                17.000  MOS |     262.50000       4462.50|                            | 
  PHONE, CELLULAR                         |                            |                            | 
0122 808-75996                50.000  EACH|      70.60000       3530.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0123 801-97643               216.000  m   |      23.99000       5181.84|                            | 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
     SECTION TOTALS                       |             $  2,806,902.53|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,806,902.53|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/19/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B878001 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,499,635.00     100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $  2,538,604.38     101.5590% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,796,800.00     111.8883% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   42000.00000      42000.00|   66500.00000      66500.00|   59999.52000       59999.52 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                15.000  MOS |    2200.00000      33000.00|    1250.00000      18750.00|    2888.35000       43325.25 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  120233.50000     120233.50|  125000.00000     125000.00|  134309.12000      134309.12 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   65000.00000      65000.00|   50000.00000      50000.00|   59586.59000       59586.59 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01261                 1.000  EACH|    1750.00000       1750.00|    1500.00000       1500.00|   17857.00000       17857.00 
  TESTING FOR ASBESTOS                    |                            |                            | 
0006 202-03000                        LUMP|    8500.00000       8500.00|    7500.00000       7500.00|    8163.20000        8163.20 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0007 202-03135               125.000  m2  |     140.00000      17500.00|     150.00000      18750.00|     142.86000       17857.50 
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            | 
   REMOVE                                 |                            |                            | 
0008 202-05545               100.000  m3  |      65.00000       6500.00|      60.00000       6000.00|      62.24000        6224.00 
  REGULATED MATERIALS, DISPOSE, C         |                            |                            | 
0009 202-05550               100.000  m3  |      15.00000       1500.00|      12.50000       1250.00|      13.42000        1342.00 
  REGULATED MATERIALS, REMOVE, C          |                            |                            | 
0010 202-05555               100.000  m3  |      17.50000       1750.00|      15.00000       1500.00|      16.33000        1633.00 
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            | 
0011 202-78515                        LUMP|    1600.00000       1600.00|    2100.00000       2100.00|    1632.64000        1632.64 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 203-02000              5216.000  m3  |      31.00000     161696.00|      30.00000     156480.00|      44.86000      233989.76 
  EXCAVATION, COMMON                      |                            |                            | 
0013 205-06932                 9.000  m   |      37.00000        333.00|      75.00000        675.00|      36.73000         330.57 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0014 205-06933                39.000  EACH|      36.00000       1404.00|      60.00000       2340.00|      35.71000        1392.69 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 205-06937                20.000  m   |      11.00000        220.00|      13.00000        260.00|      11.22000         224.40 
  TEMPORARY SILT FENCE                    |                            |                            | 
0016 207-07499             13071.800  m2  |       3.40000      44444.12|       4.50000      58823.10|       5.93000       77515.77 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0017 210-07822                42.400  kg  |       5.20000        220.48|      17.00000        720.80|       5.10000         216.24 
  TEMPORARY SEEDING                       |                            |                            | 
0018 210-07824                 7.000  EACH|    1000.00000       7000.00|     500.00000       3500.00|    5632.76000       39429.32 
  LATERAL REPLACEMENT                     |                            |                            | 
0019 210-07827               176.500  m2  |      90.00000      15885.00|      15.00000       2647.50|      91.84000       16209.76 
  TEXTURED ASPHALT CROSSWALK, 1.8 m       |                            |                            | 
0020 210-07827              1570.000  m2  |      60.00000      94200.00|      10.00000      15700.00|      61.22000       96115.40 
  TEXTURED ASPHALT PAVEMENT (MEDIAN       |                            |                            | 
  TAPERS)                                 |                            |                            | 
0021 211-07454              3140.000  m3  |      19.00000      59660.00|      40.00000     125600.00|      13.74000       43143.60 
  STRUCTURE BACKFILL                      |                            |                            | 
0022 213-52830               100.000  m3  |      90.00000       9000.00|     125.00000      12500.00|      82.44000        8244.00 
  FLOWABLE MORTAR                         |                            |                            | 
0023 301-07448              1205.800  Mg  |      27.00000      32556.60|      18.00000      21704.40|      34.85000       42022.13 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0024 304-07491               183.500  Mg  |     110.00000      20185.00|     125.00000      22937.50|     202.40000       37140.40 
  HMA PATCHING, TYPE C                    |                            |                            | 
0025 305-07463               110.400  m2  |      96.00000      10598.40|      60.00000       6624.00|      99.51000       10985.90 
  PCC BASE PATCHING, 200 mm               |                            |                            | 
0026 306-08033               253.700  m2  |      12.00000       3044.40|      10.00000       2537.00|      16.31000        4137.85 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0027 401-06264                        LUMP|    3400.00000       3400.00|    1750.00000       1750.00|    1570.00000        1570.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0028 401-07327               967.700  Mg  |      60.00000      58062.00|      65.00000      62900.50|      64.00000       61932.80 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 m        |                            |                            | 
0029 401-07397              1612.800  Mg  |      50.00000      80640.00|      49.00000      79027.20|      49.00000       79027.20 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07423              4408.000  Mg  |      42.00000     185136.00|      41.00000     180728.00|      40.00000      176320.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0031 401-07429              2095.000  Mg  |      42.00000      87990.00|      48.00000     100560.00|      48.00000      100560.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0032 402-05487               159.600  Mg  |      55.00000       8778.00|      60.00000       9576.00|      60.00000        9576.00 
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            | 
0033 402-05490               114.000  Mg  |      75.00000       8550.00|      80.00000       9120.00|      80.00000        9120.00 
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            | 
0034 405-05517                 3.100  Mg  |     400.00000       1240.00|     750.00000       2325.00|     900.00000        2790.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 406-05520                12.800  Mg  |     200.00000       2560.00|     150.00000       1920.00|     200.00000        2560.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0036 604-06069               400.100  m2  |      53.00000      21205.30|      50.00000      20005.00|      77.39000       30963.74 
  CURB RAMP, CONCRETE                     |                            |                            | 
0037 604-07823               143.400  m2  |     120.00000      17208.00|      75.00000      10755.00|     150.26000       21547.28 
  STAMPED CONCRETE SIDEWALK               |                            |                            | 
0038 604-91531              1697.600  m2  |      35.00000      59416.00|      35.00000      59416.00|      32.91000       55868.02 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0039 605-06120               520.500  m   |      54.00000      28107.00|      40.00000      20820.00|      60.42000       31448.61 
  CURB, CONCRETE                          |                            |                            | 
0040 605-06155              1634.800  m   |      46.00000      75200.80|      40.00000      65392.00|      45.67000       74661.32 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0041 605-94465                16.400  m2  |     250.00000       4100.00|     130.00000       2132.00|     198.10000        3248.84 
  CENTER CURB, CONCRETE                   |                            |                            | 
0042 610-07487               732.200  Mg  |      80.00000      58576.00|      60.00000      43932.00|      56.00000       41003.20 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0043 611-05330               397.400  m2  |      46.00000      18280.40|      40.00000      15896.00|      58.08000       23080.99 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0044 611-95728              1194.000  m2  |      49.00000      58506.00|      45.00000      53730.00|      56.39000       67329.66 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  200 mm                                  |                            |                            | 
0045 615-06505                 8.000  EACH|     500.00000       4000.00|     400.00000       3200.00|     448.98000        3591.84 
  MONUMENT, B                             |                            |                            | 
0046 615-06527                 1.000  EACH|     350.00000        350.00|     550.00000        550.00|     336.73000         336.73 
  MONUMENT, SECTION CORNER                |                            |                            | 
0047 616-06406                 7.200  m2  |     130.00000        936.00|      60.00000        432.00|     115.04000         828.29 
  RIPRAP, REVETMENT                       |                            |                            | 
0048 621-01004                 1.000  EACH|     355.00000        355.00|     350.00000        350.00|     362.24000         362.24 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0049 621-06545                 0.506  Mg  |     420.00000        212.52|     850.00000        430.10|     403.32000         204.08 
  FERTILIZER                              |                            |                            | 
0050 621-06554                92.700  kg  |       6.70000        621.09|      10.00000        927.00|       6.63000         614.60 
  SEED MIXTURE, U                         |                            |                            | 
0051 621-06565                 2.530  Mg  |     450.00000       1138.50|     660.00000       1669.80|     443.87000        1122.99 
  MULCHING MATERIAL                       |                            |                            | 
0052 621-06567                96.000  kL  |       0.56000         53.76|       1.20000        115.20|       0.56000          53.76 
  WATER                                   |                            |                            | 
0053 621-06570               530.400  m3  |      55.00000      29172.00|      10.00000       5304.00|      37.57000       19927.13 
  TOP SOIL                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 621-06575              5303.500  m2  |       2.90000      15380.15|       4.00000      21214.00|       2.91000       15433.19 
  SODDING, NURSERY                        |                            |                            | 
0055 715-04612                18.000  m   |      60.00000       1080.00|      30.00000        540.00|      86.67000        1560.06 
  PIPE , TYPE 3, CIRCULAR, 100 mm         |                            |                            | 
0056 715-04855                 1.000  EACH|    1450.00000       1450.00|    1250.00000       1250.00|    1283.08000        1283.08 
  PIPE END SECTION, 1050 mm               |                            |                            | 
0057 715-05024               265.500  m   |     230.00000      61065.00|     300.00000      79650.00|     209.08000       55510.74 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0058 715-05048              1362.000  m   |      10.50000      14301.00|      13.00000      17706.00|      10.71000       14587.02 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0059 715-05053                 8.800  m   |      42.00000        369.60|      52.00000        457.60|      40.26000         354.29 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0060 715-05121                35.000  m   |     135.00000       4725.00|     200.00000       7000.00|     144.82000        5068.70 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0061 715-05149               471.500  m   |      90.00000      42435.00|     100.00000      47150.00|     138.94000       65510.21 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0062 715-05151                88.000  m   |     105.00000       9240.00|     110.00000       9680.00|     104.82000        9224.16 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0063 715-05152                57.000  m   |     140.00000       7980.00|     150.00000       8550.00|     173.94000        9914.58 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0064 715-05154                34.000  m   |     190.00000       6460.00|     280.00000       9520.00|     159.03000        5407.02 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0065 715-05156               133.500  m   |     200.00000      26700.00|     260.00000      34710.00|     166.29000       22199.72 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0066 715-05159              1017.500  m   |     220.00000     223850.00|     350.00000     356125.00|     250.94000      255331.45 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            | 
0067 715-05168                30.000  m   |      52.00000       1560.00|     125.00000       3750.00|     164.23000        4926.90 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0068 715-05408               140.000  m   |     100.00000      14000.00|      75.00000      10500.00|     186.94000       26171.60 
  PIPE, SANITARY SEWER, 200 mm            |                            |                            | 
0069 715-46000                 6.000  EACH|     260.00000       1560.00|     250.00000       1500.00|     475.15000        2850.90 
  PIPE END SECTION, 300 mm                |                            |                            | 
0070 715-46010                 2.000  EACH|     340.00000        680.00|     280.00000        560.00|     552.02000        1104.04 
  PIPE END SECTION, 450 mm                |                            |                            | 
0071 718-06528                 3.000  EACH|     600.00000       1800.00|     750.00000       2250.00|     612.24000        1836.72 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0072 718-06532              1000.000  m   |       3.10000       3100.00|       3.00000       3000.00|       3.83000        3830.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0073 718-94889               307.700  m3  |      37.25000      11461.83|      45.00000      13846.50|      38.01000       11695.68 
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            | 
0074 718-99153              3294.600  m2  |       1.80000       5930.28|       2.00000       6589.20|       1.84000        6062.06 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 720-04682                 2.000  EACH|    1450.00000       2900.00|    1700.00000       3400.00|    1923.27000        3846.54 
  INLET , C5, MODIFIED                    |                            |                            | 
0076 720-04682                 3.000  EACH|    1300.00000       3900.00|    1500.00000       4500.00|    1448.85000        4346.55 
  INLET , M3                              |                            |                            | 
0077 720-44000                17.000  EACH|     400.00000       6800.00|     500.00000       8500.00|     350.17000        5952.89 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0078 720-44055                 1.000  EACH|     950.00000        950.00|     600.00000        600.00|     615.22000         615.22 
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            | 
0079 720-45045                18.000  EACH|    1300.00000      23400.00|    1250.00000      22500.00|    1650.81000       29714.58 
  INLET, J10                              |                            |                            | 
0080 720-45055                10.000  EACH|    1400.00000      14000.00|    1250.00000      12500.00|    1521.20000       15212.00 
  INLET, M10                              |                            |                            | 
0081 720-45145                 1.000  EACH|    1400.00000       1400.00|    1250.00000       1250.00|    1495.10000        1495.10 
  INLET, J10, MODIFIED                    |                            |                            | 
0082 720-45155                 1.000  EACH|    1400.00000       1400.00|    1250.00000       1250.00|    1501.91000        1501.91 
  INLET, M10, MODIFIED                    |                            |                            | 
0083 720-45375                 9.000  EACH|    1200.00000      10800.00|     650.00000       5850.00|    1546.20000       13915.80 
  PIPE CATCH BASIN, 600 mm, MODIFIED      |                            |                            | 
0084 720-45400                11.000  EACH|    2100.00000      23100.00|    1500.00000      16500.00|    1833.77000       20171.47 
  MANHOLE, A4                             |                            |                            | 
0085 720-45405                 1.000  EACH|    3500.00000       3500.00|    1300.00000       1300.00|    2687.32000        2687.32 
  MANHOLE, B4                             |                            |                            | 
0086 720-45415                12.000  EACH|    3500.00000      42000.00|    3000.00000      36000.00|    2687.30000       32247.60 
  MANHOLE, D4                             |                            |                            | 
0087 720-90352                 2.000  EACH|    3400.00000       6800.00|    3000.00000       6000.00|    2792.44000        5584.88 
  MANHOLE, D8                             |                            |                            | 
0088 720-92025                 9.000  EACH|    3800.00000      34200.00|    3000.00000      27000.00|    2794.71000       25152.39 
  MANHOLE, D2                             |                            |                            | 
0089 720-92492                 1.000  EACH|    4000.00000       4000.00|    3000.00000       3000.00|    9158.66000        9158.66 
  MANHOLE, B SANITARY                     |                            |                            | 
0090 720-93486                 2.000  EACH|    1400.00000       2800.00|    2000.00000       4000.00|    1947.32000        3894.64 
  INLET, B5, MODIFIED                     |                            |                            | 
0091 720-98174                 1.000  EACH|    1600.00000       1600.00|    2500.00000       2500.00|    1947.30000        1947.30 
  INLET, B15                              |                            |                            | 
0092 720-98959                 1.000  EACH|    4000.00000       4000.00|    2000.00000       2000.00|    3054.53000        3054.53 
  MANHOLE, A SANITARY                     |                            |                            | 
0093 732-07826                 7.000  EACH|    1700.00000      11900.00|     650.00000       4550.00|    1100.95000        7706.65 
  BUFFALO BOX AND METER                   |                            |                            | 
0094 732-94780                26.000  EACH|     500.00000      13000.00|     205.00000       5330.00|     538.65000       14004.90 
  WATER SERVICE CONNECTION                |                            |                            | 
0095 732-96629                78.000  m   |      60.00000       4680.00|      50.00000       3900.00|      84.53000        6593.34 
  WATER LINE, 25 mm                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0096 801-01349                 7.600  m   |      10.00000         76.00|      10.30000         78.28|      11.16000          84.82 
  TEMPORARY STOP LINE, 600 mm             |                            |                            | 
0097 801-06203              2278.500  m   |       1.15000       2620.28|       0.70000       1594.95|       0.73000        1663.31 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0098 801-06207              3627.500  m   |       1.95000       7073.63|       3.00000      10882.50|       3.11000       11281.53 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0099 801-06218                55.400  m   |      15.00000        831.00|      17.00000        941.80|      18.68000        1034.87 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0100 801-06625                 8.000  EACH|      62.00000        496.00|     100.00000        800.00|      99.49000         795.92 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0101 801-06640                44.000  EACH|     110.00000       4840.00|     100.00000       4400.00|      95.41000        4198.04 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0102 801-06645                 9.000  EACH|      46.00000        414.00|      30.00000        270.00|      28.06000         252.54 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0103 801-06710                45.000  DAY |      26.00000       1170.00|      13.00000        585.00|      12.76000         574.20 
  FLASHING ARROW SIGN                     |                            |                            | 
0104 801-06775                        LUMP|   55000.00000      55000.00|   40000.00000      40000.00|   86019.54000       86019.54 
  MAINTAINING TRAFFIC                     |                            |                            | 
0105 801-07119               122.400  m   |      16.00000       1958.40|      82.00000      10036.80|      32.92000        4029.41 
  BARRICADE, III-B                        |                            |                            | 
0106 802-05701               200.800  m   |      33.00000       6626.40|      46.00000       9236.80|      32.65000        6556.12 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0107 802-76020                 8.060  m2  |     180.00000       1450.80|     127.00000       1023.62|     178.57000        1439.27 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            | 
  2.03 mm THICKNESS                       |                            |                            | 
0108 802-76035                43.730  m2  |     185.00000       8090.05|     132.00000       5772.36|     183.67000        8031.89 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0109 802-93494                26.400  m   |      32.00000        844.80|      40.00000       1056.00|      31.63000         835.03 
  POST, ROUND, GALVANIZED                 |                            |                            | 
0110 802-97812                20.000  EACH|      73.00000       1460.00|      86.00000       1720.00|      72.45000        1449.00 
  STREET NAME IDENTIFICATION SIGN         |                            |                            | 
0111 805-01815                 4.000  EACH|    2300.00000       9200.00|    1900.00000       7600.00|    2285.70000        9142.80 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0112 805-01828                12.000  EACH|      70.00000        840.00|     305.00000       3660.00|      69.39000         832.68 
  TRAFFIC SIGNAL HEAD, REALIGN            |                            |                            | 
0113 805-01842                 4.000  EACH|     720.00000       2880.00|     765.00000       3060.00|     714.28000        2857.12 
  HANDHOLE, SIGNAL                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0114 805-01893                        LUMP|    1500.00000       1500.00|    3700.00000       3700.00|    1530.60000        1530.60 
  MAINTAINING TRAFFIC SIGNAL              |                            |                            | 
0115 805-02152                 8.000  EACH|     770.00000       6160.00|     630.00000       5040.00|     765.30000        6122.40 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0116 805-03979                 4.000  EACH|     680.00000       2720.00|     720.00000       2880.00|     678.57000        2714.28 
  EMERGENCY VEHICLE LIGHT DETECTOR, TWO   |                            |                            | 
  CHANNEL, TWO DIRECTIONS                 |                            |                            | 
0117 805-03980                 4.000  EACH|     185.00000        740.00|     135.00000        540.00|     183.67000         734.68 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            | 
0118 805-03983                 1.000  EACH|    2900.00000       2900.00|    3200.00000       3200.00|    2870.39000        2870.39 
  PHASE SELECTORS                         |                            |                            | 
0119 805-03987                 4.000  EACH|    1400.00000       5600.00|    1350.00000       5400.00|    1405.09000        5620.36 
  EMITTER WITH SWITCH AND RANGE CONTROL   |                            |                            | 
0120 805-04782                 1.000  EACH|   17500.00000      17500.00|   17500.00000      17500.00|   17346.80000       17346.80 
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            | 
0121 805-04982               262.000  m   |       4.10000       1074.20|       5.00000       1310.00|       4.08000        1068.96 
  CABLE COAXIAL                           |                            |                            | 
0122 805-06362                 2.000  EACH|   12000.00000      24000.00|   10500.00000      21000.00|   12040.72000       24081.44 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            | 
  10.7 m SIGNAL MAST ARM, 7.6 m VIDEO     |                            |                            | 
  MAST ARM, 12. 2 m EMH                   |                            |                            | 
0123 805-06362                 1.000  EACH|   12800.00000      12800.00|   11300.00000      11300.00|   12857.04000       12857.04 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            | 
  12.2 m SIGNAL MAST ARM, 7.6 m VIDEO     |                            |                            | 
  MAST ARM, 12.2 m EMH                    |                            |                            | 
0124 805-06362                 1.000  EACH|   11500.00000      11500.00|   10000.00000      10000.00|   11530.52000       11530.52 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                            |                            | 
  7.6 m SIGNAL MAST ARM, 4.5 m VIDEO MAST |                            |                            | 
  ARM, 12.2 EMH                           |                            |                            | 
0125 805-06592               255.200  m   |      34.00000       8676.80|      31.00000       7911.20|      33.67000        8592.58 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0126 805-78100                 1.000  EACH|    7800.00000       7800.00|   10700.00000      10700.00|    7693.82000        7693.82 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0127 805-78205                 3.000  EACH|     560.00000       1680.00|     630.00000       1890.00|     551.02000        1653.06 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0128 805-78230                 6.000  EACH|     950.00000       5700.00|    1050.00000       6300.00|     938.77000        5632.62 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0129 805-78370                 8.000  EACH|     110.00000        880.00|     100.00000        800.00|     112.24000         897.92 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0130 805-78445                 1.000  EACH|     620.00000        620.00|     450.00000        450.00|     612.24000         612.24 
  SIGNAL SERVICE                          |                            |                            | 
0131 805-78467                22.000  m   |       5.10000        112.20|       4.10000         90.20|       5.10000         112.20 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0132 805-78480               486.000  m   |       3.00000       1458.00|       2.60000       1263.60|       2.96000        1438.56 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0133 805-78485               213.000  m   |       3.20000        681.60|       2.80000        596.40|       3.16000         673.08 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0134 805-78490               361.000  m   |       3.30000       1191.30|       3.20000       1155.20|       3.27000        1180.47 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0135 805-78925                 1.000  EACH|     930.00000        930.00|    1000.00000       1000.00|     918.36000         918.36 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0136 805-86838               228.600  m   |       3.40000        777.24|       3.20000        731.52|       3.37000         770.38 
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            | 
0137 805-86889                73.200  m   |       1.30000         95.16|       2.10000        153.72|       1.28000          93.70 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            | 
  COPPER                                  |                            |                            | 
0138 805-86930                10.000  EACH|       8.20000         82.00|      13.00000        130.00|       8.16000          81.60 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0139 805-86935                 8.000  EACH|      14.00000        112.00|      13.00000        104.00|      14.29000         114.32 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0140 807-02191                 1.000  EACH|     720.00000        720.00|     465.00000        465.00|     714.28000         714.28 
  HANDHOLE, LIGHTING                      |                            |                            | 
0141 807-03950                 8.000  EACH|    1200.00000       9600.00|    1230.00000       9840.00|    1204.07000        9632.56 
  LUMINAIRE, ORNAMENTAL                   |                            |                            | 
0142 807-04671                 4.000  EACH|     120.00000        480.00|     107.00000        428.00|     122.45000         489.80 
  OUTLET BOX, ELECTRICAL, WEATHERPROOF    |                            |                            | 
0143 807-86805                 1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2020.39000        2020.39 
  SERVICE POINT, I                        |                            |                            | 
0144 807-86910                 4.000  EACH|      31.00000        124.00|      35.00000        140.00|      30.61000         122.44 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0145 807-86915                 4.000  EACH|      31.00000        124.00|      36.00000        144.00|      30.61000         122.44 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0146 807-86920                 6.000  EACH|      11.00000         66.00|      15.00000         90.00|      11.23000          67.38 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0147 807-86925                 4.000  EACH|      19.50000         78.00|      22.00000         88.00|      19.39000          77.56 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,495,940.72                                                  ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -26968-B                   COUNTIES : HAMILTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1917625     
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0148 807-86950                 4.000  EACH|       5.10000         20.40|       2.50000         10.00|       5.10000          20.40 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0149 808-03178                30.000  EACH|      98.00000       2940.00|      85.00000       2550.00|      80.36000        2410.80 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, LANE ARROWS                    |                            |                            | 
0150 808-03179                23.000  EACH|     155.00000       3565.00|      95.00000       2185.00|      91.07000        2094.61 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, WORD (ONLY)                    |                            |                            | 
0151 808-06703               558.000  m   |       1.70000        948.60|       1.00000        558.00|       0.94000         524.52 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0152 808-06716              3682.900  m   |       0.77000       2835.83|       1.20000       4419.48|       1.17000        4308.99 
  LINE, REMOVE                            |                            |                            | 
0153 808-75067                44.000  m   |      23.00000       1012.00|      25.00000       1100.00|      24.40000        1073.60 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0154 808-75240               192.000  m   |       1.55000        297.60|       1.00000        192.00|       0.99000         190.08 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0155 808-75245              1725.000  m   |       1.55000       2673.75|       1.00000       1725.00|       0.94000        1621.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0156 808-92027              1034.500  m   |       3.05000       3155.23|       1.90000       1965.55|       1.88000        1944.86 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
     SECTION TOTALS                       |             $  2,499,635.00|             $  2,538,604.38|                $  2,796,800.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,499,635.00|             $  2,538,604.38|                $  2,796,800.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/05/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : IN15003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY, INC.                                                    $  2,291,576.82     100.0000% 
   2   35-1035700     BUCKO CONSTRUCTION                                                     $  2,371,707.42     103.4967% 
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $  2,373,000.00     103.5531% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,816,368.95     122.9009% 
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   14000.00000      14000.00|   35000.00000      35000.00|   80845.11000       80845.11 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                15.000  MOS |    1800.00000      27000.00|    2000.00000      30000.00|    1240.00000       18600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  114000.00000     114000.00|  115000.00000     115000.00|  105000.00000      105000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   36000.00000      36000.00|   30000.00000      30000.00|   48000.00000       48000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240             16781.000  SYS |       6.00000     100686.00|       5.75000      96490.75|       4.00000       67124.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02273               513.000  SYS |       6.00000       3078.00|      17.35000       8900.55|       7.00000        3591.00 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0007 202-02278              1400.000  LFT |       3.00000       4200.00|       2.90000       4060.00|       4.00000        5600.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0008 203-02000              2787.000  CYS |      17.00000      47379.00|      17.25000      48075.75|      22.00000       61314.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-06931                 4.000  TON |     147.80000        591.20|     160.00000        640.00|     165.00000         660.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06933                 3.000  EACH|      75.00000        225.00|      75.00000        225.00|      75.00000         225.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0011 205-06936               115.000  TON |      21.50000       2472.50|      35.00000       4025.00|      17.00000        1955.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937              2066.000  LFT |       1.80000       3718.80|       1.80000       3718.80|       2.00000        4132.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 207-07498             23022.000  SYS |       0.10000       2302.20|       0.01000        230.22|       0.01000         230.22 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0014 210-06267                 3.000  EACH|     497.00000       1491.00|     375.00000       1125.00|      75.00000         225.00 
  CURB STOP                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 211-04712               214.000  CYS |      23.60000       5050.40|      27.50000       5885.00|      15.00000        3210.00 
  BACKFILL , LEVEE                        |                            |                            | 
0016 211-07454              9051.000  CYS |       0.10000        905.10|       9.00000      81459.00|       0.02000         181.02 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 303-01180              1075.000  TON |      16.00000      17200.00|      14.40000      15480.00|      19.00000       20425.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 306-08034              6749.000  SYS |       1.50000      10123.50|       2.75000      18559.75|       3.00000       20247.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0019 401-07334              2553.000  TON |      37.00000      94461.00|      39.00000      99567.00|      45.00000      114885.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07403              3329.000  TON |      35.00000     116515.00|      31.00000     103199.00|      39.00000      129831.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0021 401-07418              8237.000  TON |      32.00000     263584.00|      29.00000     238873.00|      33.00000      271821.00 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0022 401-07429              2685.000  TON |      28.00000      75180.00|      31.50000      84577.50|      35.00000       93975.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0023 402-05496                12.000  TON |     125.00000       1500.00|     112.00000       1344.00|     125.00000        1500.00 
  HMA FOR ISLANDS                         |                            |                            | 
0024 402-07453               435.000  TON |      55.00000      23925.00|      40.00000      17400.00|      32.00000       13920.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0025 406-05520                23.440  TON |     300.00000       7032.00|     475.00000      11134.00|     565.00000       13243.60 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01522                 2.000  EACH|    1800.00000       3600.00|    1800.00000       3600.00|    1450.00000        2900.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0027 601-01701                 1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    1850.00000        1850.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0028 601-05999                 1.000  EACH|      50.00000         50.00|      50.00000         50.00|      50.00000          50.00 
  CURVED TERMINAL END                     |                            |                            | 
0029 601-99105               400.000  LFT |      13.50000       5400.00|      13.50000       5400.00|      15.00000        6000.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0031 604-06069               294.000  SYS |      50.00000      14700.00|      36.50000      10731.00|      40.00000       11760.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0032 604-91531               858.000  SYS |      36.00000      30888.00|      31.85000      27327.30|      28.00000       24024.00 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0033 605-06120                91.000  LFT |      30.00000       2730.00|      17.00000       1547.00|      29.83000        2714.53 
  CURB, CONCRETE                          |                            |                            | 
0034 605-06140              3776.000  LFT |      18.00000      67968.00|      13.50000      50976.00|      15.57000       58792.32 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0035 605-94190               700.000  SFT |       1.00000        700.00|      15.00000      10500.00|       8.05000        5635.00 
  CURB PATCHING                           |                            |                            | 
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0036 610-07486                47.000  TON |     110.00000       5170.00|      95.00000       4465.00|      90.95000        4274.65 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0037 611-05330              1931.000  SYS |      47.00000      90757.00|      35.25000      68067.75|      35.00000       67585.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0038 615-06505                 7.000  EACH|     350.00000       2450.00|     450.00000       3150.00|     450.00000        3150.00 
  MONUMENT, B                             |                            |                            | 
0039 616-02320               165.000  SYS |       1.50000        247.50|       2.25000        371.25|       6.00000         990.00 
  GEOTEXTILES                             |                            |                            | 
0040 616-05688               250.000  TON |      31.45000       7862.50|      28.30000       7075.00|      30.00000        7500.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0041 621-01004                 3.000  EACH|     900.00000       2700.00|     900.00000       2700.00|     900.00000        2700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0042 621-02770               780.000  SYS |       1.70000       1326.00|       1.70000       1326.00|       1.70000        1326.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0043 621-04156               445.000  SYS |      49.12000      21858.40|      34.66000      15423.70|      35.00000       15575.00 
  SEEDING, WETLAND                        |                            |                            | 
0044 621-06557               195.000  LBS |       6.15000       1199.25|       6.15000       1199.25|       6.15000        1199.25 
  SEED MIXTURE, T                         |                            |                            | 
0045 621-06560              4740.000  SYS |       0.50000       2370.00|       0.50000       2370.00|       0.50000        2370.00 
  MULCHED SEEDING, U                      |                            |                            | 
0046 621-06567                15.600  MG  |       2.00000         31.20|       2.00000         31.20|       2.00000          31.20 
  WATER                                   |                            |                            | 
0047 621-06570              1440.000  CYS |      25.00000      36000.00|      25.25000      36360.00|       1.00000        1440.00 
  TOP SOIL                                |                            |                            | 
0048 621-06575              3895.000  SYS |       3.92000      15268.40|       3.92000      15268.40|       5.00000       19475.00 
  SODDING, NURSERY                        |                            |                            | 
0049 702-51863                10.000  EACH|     150.00000       1500.00|      25.00000        250.00|      50.00000         500.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0050 703-51030               236.000  LBS |       1.00000        236.00|       6.50000       1534.00|       4.00000         944.00 
  REINFORCING STEEL                       |                            |                            | 
0051 714-44240                 5.200  CYS |    1700.00000       8840.00|     690.00000       3588.00|     550.00000        2860.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0052 715-05024              3296.000  LFT |      56.90000     187542.40|      56.45000     186059.20|      55.00000      181280.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            | 
0053 715-05048              5748.000  LFT |       3.55000      20405.40|       2.85000      16381.80|       2.90000       16669.20 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0054 715-05151              2365.000  LFT |      26.95000      63736.75|      30.70000      72605.50|      17.00000       40205.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0055 715-05152               724.000  LFT |      30.80000      22299.20|      35.00000      25340.00|      25.00000       18100.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
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0056 715-05154              1060.000  LFT |      37.90000      40174.00|      39.70000      42082.00|      28.00000       29680.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0057 715-05156               674.000  LFT |      47.25000      31846.50|      50.45000      34003.30|      42.00000       28308.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            | 
0058 715-05247                25.000  LFT |     222.90000       5572.50|     158.95000       3973.75|     140.00000        3500.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 15.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0059 715-05840                 2.000  EACH|    1589.25000       3178.50|    1220.00000       2440.00|    1300.00000        2600.00 
  CONCRETE ANCHOR, MIN. AREA 14.7 SQ.FT.  |                            |                            | 
0060 715-94457              1625.000  LFT |      32.00000      52000.00|      38.00000      61750.00|      15.00000       24375.00 
  PIPE, PVC, SDR 35, 8 IN                 |                            |                            | 
0061 718-06532              3280.000  LFT |       0.90000       2952.00|       0.50000       1640.00|       1.00000        3280.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0062 718-52610               507.000  CYS |      37.00000      18759.00|      26.60000      13486.20|      19.00000        9633.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0063 718-99153              5856.000  SYS |       1.45000       8491.20|       1.00000       5856.00|       1.00000        5856.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0064 720-44000                 5.000  EACH|     300.00000       1500.00|     250.00000       1250.00|     700.00000        3500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0065 720-45030                 3.000  EACH|     834.00000       2502.00|    1050.00000       3150.00|    1500.00000        4500.00 
  INLET, E7                               |                            |                            | 
0066 720-45045                25.000  EACH|    1073.00000      26825.00|    1350.00000      33750.00|    1500.00000       37500.00 
  INLET, J10                              |                            |                            | 
0067 720-45055                15.000  EACH|    1100.00000      16500.00|    1350.00000      20250.00|    1500.00000       22500.00 
  INLET, M10                              |                            |                            | 
0068 720-45075                 4.000  EACH|    1188.00000       4752.00|    1350.00000       5400.00|    1700.00000        6800.00 
  INLET, R13                              |                            |                            | 
0069 720-45410                20.000  EACH|    1370.00000      27400.00|    1575.00000      31500.00|    2100.00000       42000.00 
  MANHOLE, C4                             |                            |                            | 
0070 720-45415                16.000  EACH|    1806.00000      28896.00|    2395.00000      38320.00|    2800.00000       44800.00 
  MANHOLE, D4                             |                            |                            | 
0071 720-45605                 2.000  LFT |    1305.00000       2610.00|     400.00000        800.00|     900.00000        1800.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0072 720-94612                 1.000  EACH|    3590.00000       3590.00|    3145.00000       3145.00|    3800.00000        3800.00 
  MANHOLE, K4                             |                            |                            | 
0073 720-98174                 1.000  EACH|    1635.00000       1635.00|    2295.00000       2295.00|    2000.00000        2000.00 
  INLET, B15                              |                            |                            | 
0074 720-98555                 2.000  EACH|    1635.00000       3270.00|    2295.00000       4590.00|    2000.00000        4000.00 
  INLET, C15                              |                            |                            | 
0075 721-43035                 1.000  EACH|    1600.00000       1600.00|    2225.00000       2225.00|    3500.00000        3500.00 
  AUTOMATIC DRAINAGE GATE, 36 IN.         |                            |                            | 
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0076 732-01336                 4.000  EACH|    2060.00000       8240.00|    1380.00000       5520.00|    1500.00000        6000.00 
  GATE VALVE, 12 IN.                      |                            |                            | 
0077 732-01898                78.000  LFT |      40.55000       3162.90|      34.60000       2698.80|      65.00000        5070.00 
  WATER MAIN, DUCTILE IRON, 10 IN.        |                            |                            | 
0078 732-03063                 1.000  EACH|    7331.00000       7331.00|    3200.00000       3200.00|    3000.00000        3000.00 
  TAPPING SLEEVE 16-INCH X 12-INCH, AND   |                            |                            | 
  TAPPING VALVE, 12                       |                            |                            | 
0079 732-04836                 1.000  EACH|    1728.00000       1728.00|    1050.00000       1050.00|    1250.00000        1250.00 
  GATE VALVE 10-INCH                      |                            |                            | 
0083 732-04965               150.000  LFT |      24.85000       3727.50|      20.00000       3000.00|      20.00000        3000.00 
  WATER SERVICE LINE OPEN CUT             |                            |                            | 
0084 732-04965               510.000  LFT |      26.65000      13591.50|      19.70000      10047.00|      10.00000        5100.00 
  WATER SERVICE LINE RELOCATION           |                            |                            | 
0085 732-91739                27.000  LFT |      49.50000       1336.50|      51.50000       1390.50|      66.08000        1784.16 
  WATER MAIN, DUCTILE IRON, 8 IN.         |                            |                            | 
0086 732-91742                 4.000  EACH|    2562.00000      10248.00|    2440.00000       9760.00|    2500.00000       10000.00 
  FIRE HYDRANT ASSEMBLY                   |                            |                            | 
0087 732-96670              1745.000  LFT |      47.15000      82276.75|      41.00000      71545.00|      55.00000       95975.00 
  WATER MAIN, DUCTILE IRON, 12 IN.        |                            |                            | 
0088 732-96948                 1.000  EACH|    1065.00000       1065.00|     750.00000        750.00|     825.00000         825.00 
  GATE VALVE, 8 IN.                       |                            |                            | 
0089 801-06203             12190.000  LFT |       0.20000       2438.00|       0.18000       2194.20|       0.25000        3047.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0090 801-06207             12190.000  LFT |       0.10000       1219.00|       0.77000       9386.30|       1.00000       12190.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0091 801-06216               115.000  LFT |       4.30000        494.50|       1.20000        138.00|       4.00000         460.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN. STOP BAR                         |                            |                            | 
0092 801-06218               120.000  LFT |       1.50000        180.00|       4.50000        540.00|      10.00000        1200.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN. Stop Bar              |                            |                            | 
0093 801-06640                25.000  EACH|      96.00000       2400.00|     150.00000       3750.00|     175.00000        4375.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0094 801-06710               300.000  DAY |      10.00000       3000.00|      12.00000       3600.00|      12.00000        3600.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0095 801-06775                        LUMP|   25000.00000      25000.00|   25000.00000      25000.00|  111119.70000      111119.70 
  MAINTAINING TRAFFIC                     |                            |                            | 
0096 801-07119               120.000  LFT |      15.59000       1870.80|      12.00000       1440.00|      20.00000        2400.00 
  BARRICADE, III-B                        |                            |                            | 
0097 801-92448                15.000  DAY |     100.00000       1500.00|      93.50000       1402.50|     100.00000        1500.00 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
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0098 802-05701               144.900  LFT |      11.00000       1593.90|       7.80000       1130.22|      11.10000        1608.39 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0099 802-05702                41.200  LFT |      11.00000        453.20|       6.80000        280.16|      11.10000         457.32 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0100 802-07135                 4.000  EACH|    1800.00000       7200.00|    1850.00000       7400.00|    1816.80000        7267.20 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0101 802-07160                 2.000  EACH|    1650.00000       3300.00|    3280.00000       6560.00|    1665.40000        3330.80 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, III                         |                            |                            | 
0102 802-76025                75.250  SFT |       9.00000        677.25|      11.40000        857.85|       9.08000         683.27 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0103 802-76035               124.000  SFT |       9.00000       1116.00|      11.90000       1475.60|       9.08000        1125.92 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0104 802-76045                28.760  SFT |      12.00000        345.12|      12.90000        371.00|      12.11000         348.28 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0105 802-76125                 2.000  EACH|    5100.00000      10200.00|    6950.00000      13900.00|    5147.60000       10295.20 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            | 
0106 802-76135                 2.000  EACH|    5800.00000      11600.00|    7520.00000      15040.00|    5854.13000       11708.26 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  SINGLE ARM                              |                            |                            | 
0107 805-01815                 4.000  EACH|    2000.00000       8000.00|    1800.00000       7200.00|    1514.00000        6056.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0108 805-01842                16.000  EACH|     510.00000       8160.00|     680.00000      10880.00|     514.76000        8236.16 
  HANDHOLE, SIGNAL                        |                            |                            | 
0109 805-01879                 1.000  EACH|     425.00000        425.00|     450.00000        450.00|     428.97000         428.97 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0110 805-02426              1830.000  LFT |       3.10000       5673.00|       3.40000       6222.00|       3.13000        5727.90 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                            |                            | 
  IN CONDUIT, 4 1C                        |                            |                            | 
0111 805-04982               880.000  LFT |       0.20000        176.00|       0.20000        176.00|       0.20000         176.00 
  CABLE , 1C NO. 10 THW OR TW STRANDED    |                            |                            | 
  COPPER                                  |                            |                            | 
0112 805-06592              5110.000  LFT |       9.40000      48034.00|      12.20000      62342.00|      10.00000       51100.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0113 805-78106                 1.000  EACH|   10600.00000      10600.00|   15200.00000      15200.00|   11000.00000       11000.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
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     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0114 805-78205                 8.000  EACH|     610.00000       4880.00|     680.00000       5440.00|     615.69000        4925.52 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0115 805-78215                 2.000  EACH|     675.00000       1350.00|     690.00000       1380.00|     681.30000        1362.60 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0116 805-78230                 2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00|    1009.34000        2018.68 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0117 805-78355                 2.000  EACH|     450.00000        900.00|     380.00000        760.00|     454.20000         908.40 
  PEDESTRIAN SIGNAL HEAD, 12 IN.          |                            |                            | 
0118 805-78370                 2.000  EACH|     100.00000        200.00|     100.00000        200.00|     100.94000         201.88 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0119 805-78415                 4.000  EACH|    1080.00000       4320.00|    1550.00000       6200.00|    1090.08000        4360.32 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0120 805-78420                 4.000  EACH|     300.00000       1200.00|     230.00000        920.00|     302.80000        1211.20 
  DISCONNECT HANGER                       |                            |                            | 
0121 805-78467                15.000  LFT |       1.25000         18.75|       1.50000         22.50|       1.26000          18.90 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0122 805-78480              1260.000  LFT |       0.55000        693.00|       0.80000       1008.00|       0.56000         705.60 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0123 805-78485               245.000  LFT |       0.65000        159.25|       0.90000        220.50|       0.66000         161.70 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0124 805-78490               530.000  LFT |       0.85000        450.50|       1.20000        636.00|       0.86000         455.80 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0125 805-78492              4280.000  LFT |       1.10000       4708.00|       1.20000       5136.00|       1.11000        4750.80 
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            | 
0126 805-78510              2860.000  LFT |       0.75000       2145.00|       1.30000       3718.00|       0.76000        2173.60 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0127 805-78785                 9.000  EACH|     425.00000       3825.00|     380.00000       3420.00|     428.97000        3860.73 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0128 805-78795               710.000  LFT |       8.25000       5857.50|       8.50000       6035.00|       8.33000        5914.30 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0129 805-78925                 1.000  EACH|     565.00000        565.00|     580.00000        580.00|     570.27000         570.27 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0130 805-81032                 4.000  EACH|    2800.00000      11200.00|    2850.00000      11400.00|    2826.13000       11304.52 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            | 
0131 805-86920                18.000  EACH|      18.00000        324.00|      14.20000        255.60|      18.17000         327.06 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0132 805-86925                36.000  EACH|      23.00000        828.00|      20.00000        720.00|      23.21000         835.56 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0133 805-86930                26.000  EACH|      18.00000        468.00|      13.20000        343.20|      18.17000         472.42 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0134 805-86935                22.000  EACH|      22.00000        484.00|      19.80000        435.60|      22.21000         488.62 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0135 805-92504                 4.000  EACH|     290.00000       1160.00|     310.00000       1240.00|     292.71000        1170.84 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0136 807-02191                 1.000  EACH|     525.00000        525.00|     680.00000        680.00|     529.90000         529.90 
  HANDHOLE, LIGHTING                      |                            |                            | 
0137 807-02193                22.000  EACH|     585.00000      12870.00|     620.00000      13640.00|     590.46000       12990.12 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                            |                            | 
  8 FT.                                   |                            |                            | 
0138 807-03898              1410.000  LFT |       3.10000       4371.00|       3.20000       4512.00|       3.13000        4413.30 
  WIRE, XHHW, NO. 4 CU, IN CABLE DUCT IN  |                            |                            | 
  TRENCH                                  |                            |                            | 
0139 807-83740                 5.000  EACH|    1100.00000       5500.00|    1380.00000       6900.00|    1110.27000        5551.35 
  LIGHT POLE, 40 FT. E.M.H., 5.0 FT. MAST |                            |                            | 
  ARM, ANCHOR BASE                        |                            |                            | 
0140 807-83752                17.000  EACH|    1100.00000      18700.00|    1410.00000      23970.00|    1110.27000       18874.59 
  LIGHT POLE, 40 FT. E.M.H., 10.0 FT.     |                            |                            | 
  MAST ARM, ANCHOR BASE                   |                            |                            | 
0141 807-86620                22.000  EACH|     225.00000       4950.00|     210.00000       4620.00|     227.10000        4996.20 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 400 WATT                        |                            |                            | 
0142 807-86810                 1.000  EACH|    3000.00000       3000.00|    4200.00000       4200.00|    3028.00000        3028.00 
  SERVICE POINT, II                       |                            |                            | 
0143 807-86910                22.000  EACH|      25.00000        550.00|      24.00000        528.00|      25.23000         555.06 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0144 807-86915                22.000  EACH|      25.00000        550.00|      27.00000        594.00|      25.23000         555.06 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0145 808-06701              1457.000  LFT |       0.30000        437.10|       0.35000        509.95|       0.35000         509.95 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0146 808-06703              2522.000  LFT |       0.30000        756.60|       0.35000        882.70|       0.35000         882.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0147 808-06705               350.000  LFT |       1.25000        437.50|       0.65000        227.50|       0.65000         227.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0148 808-06706               198.000  LFT |       4.00000        792.00|       3.00000        594.00|       3.00000         594.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN. STOP BAR                            |                            |                            | 
0149 808-06716              2030.000  LFT |       0.65000       1319.50|       0.30000        609.00|       0.50000        1015.00 
  LINE, REMOVE                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0150 808-75240               272.000  LFT |       0.30000         81.60|       0.35000         95.20|       0.35000          95.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0151 808-75245             10974.000  LFT |       0.30000       3292.20|       0.35000       3840.90|       0.35000        3840.90 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0152 808-75300               196.000  LFT |       1.00000        196.00|       0.57000        111.72|       0.57000         111.72 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0153 808-75320                22.000  EACH|      55.00000       1210.00|      46.00000       1012.00|      46.00000        1012.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0154 808-75325                14.000  EACH|      75.00000       1050.00|      60.00000        840.00|      60.00000         840.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0155 715-92542                10.000  LFT |     370.00000       3700.00|      40.00000        400.00|      88.00000         880.00 
  WATER MAIN, 6 IN., RELOCATE             |                            |                            | 
0156 715-93913                20.000  LFT |     335.00000       6700.00|      45.00000        900.00|      90.00000        1800.00 
  WATER MAIN, 8 IN. , RELOCATE            |                            |                            | 
0157 732-04964                30.000  LFT |     266.00000       7980.00|      50.00000       1500.00|     116.00000        3480.00 
  WATER MAIN , 12 IN., RELOCATE           |                            |                            | 
     SECTION TOTALS                       |             $  2,291,576.82|             $  2,371,707.42|                $  2,373,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,291,576.82|             $  2,371,707.42|                $  2,373,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   50000.00000      50000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                15.000  MOS |    2277.80000      34167.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  250000.00000     250000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   56000.00000      56000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240             16781.000  SYS |       8.00000     134248.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02273               513.000  SYS |       8.00000       4104.00|                            | 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0007 202-02278              1400.000  LFT |       5.00000       7000.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0008 203-02000              2787.000  CYS |      27.00000      75249.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-06931                 4.000  TON |     493.80000       1975.20|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06933                 3.000  EACH|      78.00000        234.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0011 205-06936               115.000  TON |      43.70000       5025.50|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937              2066.000  LFT |       1.85000       3822.10|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 207-07498             23022.000  SYS |       3.15000      72519.30|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0014 210-06267                 3.000  EACH|     234.00000        702.00|                            | 
  CURB STOP                               |                            |                            | 
0015 211-04712               214.000  CYS |      15.00000       3210.00|                            | 
  BACKFILL , LEVEE                        |                            |                            | 
0016 211-07454              9051.000  CYS |       3.10000      28058.10|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 303-01180              1075.000  TON |      36.00000      38700.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 306-08034              6749.000  SYS |       2.00000      13498.00|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0019 401-07334              2553.000  TON |      45.00000     114885.00|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07403              3329.000  TON |      35.00000     116515.00|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 401-07418              8237.000  TON |      30.00000     247110.00|                            | 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0022 401-07429              2685.000  TON |      35.00000      93975.00|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0023 402-05496                12.000  TON |     140.20000       1682.40|                            | 
  HMA FOR ISLANDS                         |                            |                            | 
0024 402-07453               435.000  TON |      75.00000      32625.00|                            | 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0025 406-05520                23.440  TON |     152.80000       3581.63|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01522                 2.000  EACH|    1895.00000       3790.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0027 601-01701                 1.000  EACH|    2100.00000       2100.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0028 601-05999                 1.000  EACH|      52.00000         52.00|                            | 
  CURVED TERMINAL END                     |                            |                            | 
0029 601-99105               400.000  LFT |      14.25000       5700.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0031 604-06069               294.000  SYS |      43.65000      12833.10|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0032 604-91531               858.000  SYS |      26.80000      22994.40|                            | 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0033 605-06120                91.000  LFT |      18.25000       1660.75|                            | 
  CURB, CONCRETE                          |                            |                            | 
0034 605-06140              3776.000  LFT |      16.20000      61171.20|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0035 605-94190               700.000  SFT |       0.01000          7.00|                            | 
  CURB PATCHING                           |                            |                            | 
0036 610-07486                47.000  TON |      96.50000       4535.50|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0037 611-05330              1931.000  SYS |      40.40000      78012.40|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0038 615-06505                 7.000  EACH|     475.00000       3325.00|                            | 
  MONUMENT, B                             |                            |                            | 
0039 616-02320               165.000  SYS |       9.65000       1592.25|                            | 
  GEOTEXTILES                             |                            |                            | 
0040 616-05688               250.000  TON |      36.00000       9000.00|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0041 621-01004                 3.000  EACH|     950.00000       2850.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0042 621-02770               780.000  SYS |       1.80000       1404.00|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0043 621-04156               445.000  SYS |      50.50000      22472.50|                            | 
  SEEDING, WETLAND                        |                            |                            | 
0044 621-06557               195.000  LBS |       6.50000       1267.50|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0045 621-06560              4740.000  SYS |       0.53000       2512.20|                            | 
  MULCHED SEEDING, U                      |                            |                            | 
0046 621-06567                15.600  MG  |       2.10000         32.76|                            | 
  WATER                                   |                            |                            | 
0047 621-06570              1440.000  CYS |      23.50000      33840.00|                            | 
  TOP SOIL                                |                            |                            | 
0048 621-06575              3895.000  SYS |       4.10000      15969.50|                            | 
  SODDING, NURSERY                        |                            |                            | 
0049 702-51863                10.000  EACH|      51.50000        515.00|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0050 703-51030               236.000  LBS |       1.05000        247.80|                            | 
  REINFORCING STEEL                       |                            |                            | 
0051 714-44240                 5.200  CYS |    1795.00000       9334.00|                            | 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0052 715-05024              3296.000  LFT |      66.00000     217536.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            | 
0053 715-05048              5748.000  LFT |       5.40000      31039.20|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0054 715-05151              2365.000  LFT |      31.15000      73669.75|                            | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0055 715-05152               724.000  LFT |      47.35000      34281.40|                            | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0056 715-05154              1060.000  LFT |      48.50000      51410.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0057 715-05156               674.000  LFT |      48.00000      32352.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            | 
0058 715-05247                25.000  LFT |     260.00000       6500.00|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 15.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0059 715-05840                 2.000  EACH|    1125.00000       2250.00|                            | 
  CONCRETE ANCHOR, MIN. AREA 14.7 SQ.FT.  |                            |                            | 
0060 715-94457              1625.000  LFT |      41.00000      66625.00|                            | 
  PIPE, PVC, SDR 35, 8 IN                 |                            |                            | 
0061 718-06532              3280.000  LFT |       4.40000      14432.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 718-52610               507.000  CYS |      32.00000      16224.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0063 718-99153              5856.000  SYS |       1.95000      11419.20|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0064 720-44000                 5.000  EACH|     520.00000       2600.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0065 720-45030                 3.000  EACH|    1065.00000       3195.00|                            | 
  INLET, E7                               |                            |                            | 
0066 720-45045                25.000  EACH|    1020.00000      25500.00|                            | 
  INLET, J10                              |                            |                            | 
0067 720-45055                15.000  EACH|    1165.00000      17475.00|                            | 
  INLET, M10                              |                            |                            | 
0068 720-45075                 4.000  EACH|    1235.00000       4940.00|                            | 
  INLET, R13                              |                            |                            | 
0069 720-45410                20.000  EACH|    1295.00000      25900.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0070 720-45415                16.000  EACH|    1990.00000      31840.00|                            | 
  MANHOLE, D4                             |                            |                            | 
0071 720-45605                 2.000  LFT |     342.00000        684.00|                            | 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0072 720-94612                 1.000  EACH|    4115.00000       4115.00|                            | 
  MANHOLE, K4                             |                            |                            | 
0073 720-98174                 1.000  EACH|    1870.00000       1870.00|                            | 
  INLET, B15                              |                            |                            | 
0074 720-98555                 2.000  EACH|    1795.00000       3590.00|                            | 
  INLET, C15                              |                            |                            | 
0075 721-43035                 1.000  EACH|    1580.00000       1580.00|                            | 
  AUTOMATIC DRAINAGE GATE, 36 IN.         |                            |                            | 
0076 732-01336                 4.000  EACH|    1330.00000       5320.00|                            | 
  GATE VALVE, 12 IN.                      |                            |                            | 
0077 732-01898                78.000  LFT |      50.00000       3900.00|                            | 
  WATER MAIN, DUCTILE IRON, 10 IN.        |                            |                            | 
0078 732-03063                 1.000  EACH|    6675.00000       6675.00|                            | 
  TAPPING SLEEVE 16-INCH X 12-INCH, AND   |                            |                            | 
  TAPPING VALVE, 12                       |                            |                            | 
0079 732-04836                 1.000  EACH|    1230.00000       1230.00|                            | 
  GATE VALVE 10-INCH                      |                            |                            | 
0083 732-04965               150.000  LFT |      50.50000       7575.00|                            | 
  WATER SERVICE LINE OPEN CUT             |                            |                            | 
0084 732-04965               510.000  LFT |      38.40000      19584.00|                            | 
  WATER SERVICE LINE RELOCATION           |                            |                            | 
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                                                                                                                   PAGE : 290 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0085 732-91739                27.000  LFT |      94.75000       2558.25|                            | 
  WATER MAIN, DUCTILE IRON, 8 IN.         |                            |                            | 
0086 732-91742                 4.000  EACH|    2426.00000       9704.00|                            | 
  FIRE HYDRANT ASSEMBLY                   |                            |                            | 
0087 732-96670              1745.000  LFT |      42.10000      73464.50|                            | 
  WATER MAIN, DUCTILE IRON, 12 IN.        |                            |                            | 
0088 732-96948                 1.000  EACH|     840.00000        840.00|                            | 
  GATE VALVE, 8 IN.                       |                            |                            | 
0089 801-06203             12190.000  LFT |       0.25000       3047.50|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0090 801-06207             12190.000  LFT |       0.85000      10361.50|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0091 801-06216               115.000  LFT |       1.45000        166.75|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN. STOP BAR                         |                            |                            | 
0092 801-06218               120.000  LFT |       5.00000        600.00|                            | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN. Stop Bar              |                            |                            | 
0093 801-06640                25.000  EACH|     101.00000       2525.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0094 801-06710               300.000  DAY |      10.55000       3165.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0095 801-06775                        LUMP|   52928.35000      52928.35|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0096 801-07119               120.000  LFT |      15.20000       1824.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0097 801-92448                15.000  DAY |      78.95000       1184.25|                            | 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
0098 802-05701               144.900  LFT |      11.45000       1659.11|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0099 802-05702                41.200  LFT |      11.45000        471.74|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0100 802-07135                 4.000  EACH|    1935.00000       7740.00|                            | 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0101 802-07160                 2.000  EACH|    1794.00000       3588.00|                            | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, III                         |                            |                            | 
0102 802-76025                75.250  SFT |       9.40000        707.35|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 290 -15 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0103 802-76035               124.000  SFT |       9.40000       1165.60|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0104 802-76045                28.760  SFT |      12.65000        363.81|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0105 802-76125                 2.000  EACH|    5545.00000      11090.00|                            | 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            | 
0106 802-76135                 2.000  EACH|    6240.00000      12480.00|                            | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  SINGLE ARM                              |                            |                            | 
0107 805-01815                 4.000  EACH|    1595.00000       6380.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0108 805-01842                16.000  EACH|     531.25000       8500.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0109 805-01879                 1.000  EACH|     447.50000        447.50|                            | 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0110 805-02426              1830.000  LFT |       3.25000       5947.50|                            | 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                            |                            | 
  IN CONDUIT, 4 1C                        |                            |                            | 
0111 805-04982               880.000  LFT |       0.20000        176.00|                            | 
  CABLE , 1C NO. 10 THW OR TW STRANDED    |                            |                            | 
  COPPER                                  |                            |                            | 
0112 805-06592              5110.000  LFT |       9.80000      50078.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0113 805-78106                 1.000  EACH|   11000.00000      11000.00|                            | 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0114 805-78205                 8.000  EACH|     640.00000       5120.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0115 805-78215                 2.000  EACH|     710.00000       1420.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0116 805-78230                 2.000  EACH|    1010.00000       2020.00|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0117 805-78355                 2.000  EACH|     475.00000        950.00|                            | 
  PEDESTRIAN SIGNAL HEAD, 12 IN.          |                            |                            | 
0118 805-78370                 2.000  EACH|     105.00000        210.00|                            | 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0119 805-78415                 4.000  EACH|    1140.00000       4560.00|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0120 805-78420                 4.000  EACH|     315.00000       1260.00|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0121 805-78467                15.000  LFT |       1.30000         19.50|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0122 805-78480              1260.000  LFT |       0.60000        756.00|                            | 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0123 805-78485               245.000  LFT |       0.65000        159.25|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0124 805-78490               530.000  LFT |       0.90000        477.00|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0125 805-78492              4280.000  LFT |       1.15000       4922.00|                            | 
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            | 
0126 805-78510              2860.000  LFT |       0.80000       2288.00|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0127 805-78785                 9.000  EACH|     445.00000       4005.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0128 805-78795               710.000  LFT |       8.65000       6141.50|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0129 805-78925                 1.000  EACH|     592.00000        592.00|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0130 805-81032                 4.000  EACH|    2935.00000      11740.00|                            | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            | 
0131 805-86920                18.000  EACH|      19.00000        342.00|                            | 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0132 805-86925                36.000  EACH|      24.10000        867.60|                            | 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0133 805-86930                26.000  EACH|      19.00000        494.00|                            | 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0134 805-86935                22.000  EACH|      23.00000        506.00|                            | 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0135 805-92504                 4.000  EACH|     305.00000       1220.00|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0136 807-02191                 1.000  EACH|     550.00000        550.00|                            | 
  HANDHOLE, LIGHTING                      |                            |                            | 
0137 807-02193                22.000  EACH|     615.00000      13530.00|                            | 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                            |                            | 
  8 FT.                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0138 807-03898              1410.000  LFT |       3.25000       4582.50|                            | 
  WIRE, XHHW, NO. 4 CU, IN CABLE DUCT IN  |                            |                            | 
  TRENCH                                  |                            |                            | 
0139 807-83740                 5.000  EACH|    1155.00000       5775.00|                            | 
  LIGHT POLE, 40 FT. E.M.H., 5.0 FT. MAST |                            |                            | 
  ARM, ANCHOR BASE                        |                            |                            | 
0140 807-83752                17.000  EACH|    1155.00000      19635.00|                            | 
  LIGHT POLE, 40 FT. E.M.H., 10.0 FT.     |                            |                            | 
  MAST ARM, ANCHOR BASE                   |                            |                            | 
0141 807-86620                22.000  EACH|     235.00000       5170.00|                            | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 400 WATT                        |                            |                            | 
0142 807-86810                 1.000  EACH|    3145.00000       3145.00|                            | 
  SERVICE POINT, II                       |                            |                            | 
0143 807-86910                22.000  EACH|      26.25000        577.50|                            | 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0144 807-86915                22.000  EACH|      26.25000        577.50|                            | 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0145 808-06701              1457.000  LFT |       0.35000        509.95|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0146 808-06703              2522.000  LFT |       0.35000        882.70|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0147 808-06705               350.000  LFT |       0.65000        227.50|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0148 808-06706               198.000  LFT |       3.10000        613.80|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN. STOP BAR                            |                            |                            | 
0149 808-06716              2030.000  LFT |       0.30000        609.00|                            | 
  LINE, REMOVE                            |                            |                            | 
0150 808-75240               272.000  LFT |       0.35000         95.20|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0151 808-75245             10974.000  LFT |       0.35000       3840.90|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0152 808-75300               196.000  LFT |       0.60000        117.60|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0153 808-75320                22.000  EACH|      47.30000       1040.60|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,102,196.97                                                  ROUTE : RIDGE ROAD 
     CALL ORDER   : 290                     CONTRACT ID : R -26976-A                   COUNTIES : LAKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0154 808-75325                14.000  EACH|      61.75000        864.50|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0155 715-92542                10.000  LFT |     182.00000       1820.00|                            | 
  WATER MAIN, 6 IN., RELOCATE             |                            |                            | 
0156 715-93913                20.000  LFT |     131.75000       2635.00|                            | 
  WATER MAIN, 8 IN. , RELOCATE            |                            |                            | 
0157 732-04964                30.000  LFT |     130.65000       3919.50|                            | 
  WATER MAIN , 12 IN., RELOCATE           |                            |                            | 
     SECTION TOTALS                       |             $  2,816,368.95|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,816,368.95|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 310                     CONTRACT ID : R -27015-A                   COUNTIES : MARION 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    748,843.58     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    837,316.30     111.8145% 
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $    858,068.44     114.5858% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,034,000.00     138.0795% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,491,175.15                                                  ROUTE : 
     CALL ORDER   : 320                     CONTRACT ID : R -27030-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9971048 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1068009     DYER CONSTRUCTION CO                                                   $    970,784.11     100.0000% 
   2   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    981,469.00     101.1006% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    988,909.77     101.8671% 
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,309,941.79     134.9364% 
   5   35-1489621     HRP CONSTRUCTION, INC.                                                 $  1,373,394.36     141.4726% 
==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-2031359              |(3) 35-0918397     
                                          |DYER CONSTRUCTION CO        |HERITAGE INDUSTRIAL SERVICES|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY                            
                                          |                            |                            | 
0001 105-06845                        LUMP|   23347.49000      23347.49|   15000.00000      15000.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    2139.96000      25679.52|    1500.00000      18000.00|    1400.00000       16800.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   45875.00000      45875.00|   49000.00000      49000.00|   48000.00000       48000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   41100.00000      41100.00|   19600.00000      19600.00|   35000.00000       35000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 203-02000              1450.000  CYS |       3.05000       4422.50|       6.13000       8888.50|      22.00000       31900.00 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02070             31000.000  CYS |       3.10000      96100.00|       3.74000     115940.00|       3.50000      108500.00 
  BORROW                                  |                            |                            | 
0007 205-06937              8280.000  LFT |       1.35000      11178.00|       1.30000      10764.00|       1.40000       11592.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0008 210-05591             36185.000  CYS |      14.00000     506590.00|      11.50000     416127.50|      13.50000      488497.50 
  CLAY CAP FOR LANDFILL                   |                            |                            | 
0010 210-07761                 1.000  EACH|   10300.00000      10300.00|    4000.00000       4000.00|   10000.00000       10000.00 
  LANDFILL GAS VENT                       |                            |                            | 
0011 211-07454                30.000  CYS |      19.10000        573.00|      13.00000        390.00|       7.00000         210.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 303-04853              1010.000  TON |      19.45000      19644.50|      21.00000      21210.00|      14.00000       14140.00 
  COMPACTED AGGREGATE , CRUSHER FINES     |                            |                            | 
0013 303-07449              1265.000  TON |      19.10000      24161.50|      22.75000      28778.75|      15.00000       18975.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0014 617-04488              6500.000  SYS |       2.00000      13000.00|       2.32000      15080.00|       3.00000       19500.00 
  GEOGRID, SUBGRADE                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 320 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,491,175.15                                                  ROUTE : 
     CALL ORDER   : 320                     CONTRACT ID : R -27030-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-2031359              |(3) 35-0918397     
                                          |DYER CONSTRUCTION CO        |HERITAGE INDUSTRIAL SERVICES|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 621-01004                 1.000  EACH|     662.80000        662.80|     600.00000        600.00|     600.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0016 621-02770                13.000  SYS |      43.55000        566.15|      43.00000        559.00|      30.00000         390.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0017 621-06545                 6.500  TON |     955.00000       6207.50|     944.00000       6136.00|     900.00000        5850.00 
  FERTILIZER                              |                            |                            | 
0018 621-06553              3960.000  LBS |       1.65000       6534.00|       1.64000       6494.40|       2.00000        7920.00 
  SEED MIXTURE, R                         |                            |                            | 
0019 621-06565                31.000  TON |     534.00000      16554.00|     527.00000      16337.00|     550.00000       17050.00 
  MULCHING MATERIAL                       |                            |                            | 
0020 621-06575               115.000  SYS |      11.80000       1357.00|      13.18000       1515.70|      11.92000        1370.80 
  SODDING, NURSERY                        |                            |                            | 
0021 621-07762             12460.000  CYS |       7.00000      87220.00|      12.24000     152510.40|       6.00000       74760.00 
  COMPOST AMENDED SOIL                    |                            |                            | 
0022 715-05118                64.000  LFT |      22.65000       1449.60|      28.00000       1792.00|      25.00000        1600.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0023 715-05121                36.000  LFT |      22.90000        824.40|      30.00000       1080.00|      30.00000        1080.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0024 715-05149                48.000  LFT |      16.70000        801.60|      21.00000       1008.00|      25.00000        1200.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0025 715-46000                 1.000  EACH|     229.05000        229.05|     470.00000        470.00|     400.00000         400.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0026 720-45235                 1.000  EACH|     810.00000        810.00|    1000.00000       1000.00|    1200.00000        1200.00 
  CATCH BASIN, E7                         |                            |                            | 
0027 801-06640                10.000  EACH|     130.00000       1300.00|     125.00000       1250.00|      98.50000         985.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0028 801-06775                        LUMP|    1605.00000       1605.00|   43000.00000      43000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0029 802-03896                 6.000  EACH|     555.00000       3330.00|     915.00000       5490.00|     600.00000        3600.00 
  BOLLARD                                 |                            |                            | 
0030 802-05701               155.500  LFT |      11.40000       1772.70|      11.00000       1710.50|      11.00000        1710.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0031 802-76020                88.750  SFT |      22.00000       1952.50|      11.00000        976.25|       9.90000         878.63 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            | 
  0.080 IN. THICKNESS                     |                            |                            | 
0032 808-03439               126.000  LFT |       5.05000        636.30|       1.75000        220.50|       1.59000         200.34 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK, WHITE, 24 IN.                |                            |                            | 
0033 210-08065                        LUMP|   15000.00000      15000.00|   16540.50000      16540.50|   15000.00000       15000.00 
  MATERIAL TESTING FOR LANDFILL           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,491,175.15                                                  ROUTE : 
     CALL ORDER   : 320                     CONTRACT ID : R -27030-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-2031359              |(3) 35-0918397     
                                          |DYER CONSTRUCTION CO        |HERITAGE INDUSTRIAL SERVICES|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    970,784.11|             $    981,469.00|                $    988,909.77 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    970,784.11|             $    981,469.00|                $    988,909.77 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,491,175.15                                                  ROUTE : 
     CALL ORDER   : 320                     CONTRACT ID : R -27030-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |(5) 35-1489621              |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY                            
                                          |                            |                            | 
0001 105-06845                        LUMP|   20000.00000      20000.00|   50000.00000      50000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    3000.00000      36000.00|    1500.00000      18000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   53000.00000      53000.00|   70000.00000      70000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|    9000.00000       9000.00|   40000.00000      40000.00| 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 203-02000              1450.000  CYS |       5.52000       8004.00|      12.00000      17400.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02070             31000.000  CYS |       6.88000     213280.00|       6.00000     186000.00| 
  BORROW                                  |                            |                            | 
0007 205-06937              8280.000  LFT |       1.25000      10350.00|       1.25000      10350.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0008 210-05591             36185.000  CYS |      16.95000     613335.75|      18.00000     651330.00| 
  CLAY CAP FOR LANDFILL                   |                            |                            | 
0010 210-07761                 1.000  EACH|   22000.00000      22000.00|    5000.00000       5000.00| 
  LANDFILL GAS VENT                       |                            |                            | 
0011 211-07454                30.000  CYS |       9.39000        281.70|       8.00000        240.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 303-04853              1010.000  TON |      25.75000      26007.50|      20.00000      20200.00| 
  COMPACTED AGGREGATE , CRUSHER FINES     |                            |                            | 
0013 303-07449              1265.000  TON |      26.22000      33168.30|      20.00000      25300.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0014 617-04488              6500.000  SYS |       3.53000      22945.00|       3.00000      19500.00| 
  GEOGRID, SUBGRADE                       |                            |                            | 
0015 621-01004                 1.000  EACH|     590.00000        590.00|     590.00000        590.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0016 621-02770                13.000  SYS |      38.75000        503.75|      38.75000        503.75| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0017 621-06545                 6.500  TON |     850.00000       5525.00|     850.00000       5525.00| 
  FERTILIZER                              |                            |                            | 
0018 621-06553              3960.000  LBS |       1.48000       5860.80|       1.48000       5860.80| 
  SEED MIXTURE, R                         |                            |                            | 
0019 621-06565                31.000  TON |     475.00000      14725.00|     475.00000      14725.00| 
  MULCHING MATERIAL                       |                            |                            | 
0020 621-06575               115.000  SYS |      11.86000       1363.90|      11.86000       1363.90| 
  SODDING, NURSERY                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,491,175.15                                                  ROUTE : 
     CALL ORDER   : 320                     CONTRACT ID : R -27030-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |(5) 35-1489621              |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|HRP CONSTRUCTION, INC.      |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 621-07762             12460.000  CYS |      14.32000     178427.20|      16.00000     199360.00| 
  COMPOST AMENDED SOIL                    |                            |                            | 
0022 715-05118                64.000  LFT |      22.46000       1437.44|      20.00000       1280.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0023 715-05121                36.000  LFT |      25.30000        910.80|      28.00000       1008.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0024 715-05149                48.000  LFT |      20.81000        998.88|      22.00000       1056.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0025 715-46000                 1.000  EACH|     204.99000        204.99|     425.00000        425.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0026 720-45235                 1.000  EACH|    1268.42000       1268.42|    1500.00000       1500.00| 
  CATCH BASIN, E7                         |                            |                            | 
0027 801-06640                10.000  EACH|     115.00000       1150.00|     115.00000       1150.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0028 801-06775                        LUMP|     500.00000        500.00|    2500.00000       2500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0029 802-03896                 6.000  EACH|     878.63000       5271.78|     400.00000       2400.00| 
  BOLLARD                                 |                            |                            | 
0030 802-05701               155.500  LFT |      10.15000       1578.33|      10.12000       1573.66| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0031 802-76020                88.750  SFT |      19.00000       1686.25|      19.00000       1686.25| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            | 
  0.080 IN. THICKNESS                     |                            |                            | 
0032 808-03439               126.000  LFT |       4.50000        567.00|       4.50000        567.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK, WHITE, 24 IN.                |                            |                            | 
0033 210-08065                        LUMP|   20000.00000      20000.00|   17000.00000      17000.00| 
  MATERIAL TESTING FOR LANDFILL           |                            |                            | 
     SECTION TOTALS                       |             $  1,309,941.79|             $  1,373,394.36| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,309,941.79|             $  1,373,394.36| 
==================================================================================================================================== 
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                                                                                                                   PAGE : 330 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1323020 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1438272     DAVES EXCAVATING, INC.                                                 $    223,766.16     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                           $    234,205.74     104.6653% 
   3   35-2064912     B & P CONSTRUCTION                                                     $    253,476.77     113.2775% 
   4   35-1058755     BAKER & SCHULTZ, INC.                                                  $    256,586.77     114.6673% 
   5   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    257,124.60     114.9077% 
   6   35-1065659     BROOKS CONSTRUCTION                                                    $    257,523.10     115.0858% 
   7   35-1817530     PIONEER ASSOCIATES, INC.                                               $    278,114.87     124.2881% 
   8   35-1212938     ATLAS EXCAVATING, INC.                                                 $    284,217.50     127.0154% 
   9   18-6227744     LUDWIG, R.H. CONSTRUCTION                         CONDITIONAL BID      $    293,224.70     131.0406% 
   10  35-1817574     YARDBERRY LANDSCAPE                                                    $    302,335.38     135.1121% 
==================================================================================================================================== 
                                          |(1) 35-1438272              |(2) 35-1374866              |(3) 35-2064912     
                                          |DAVES EXCAVATING, INC.      |PRIMCO, INC.                |B & P CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    9800.00000       9800.00|    5412.02000       5412.02|   10500.00000       10500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1375.00000       8250.00|    2006.42000      12038.52|    1300.00000        7800.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    5600.00000       5600.00|   11710.28000      11710.28|   21000.00000       21000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2500.00000       2500.00|    4684.11000       4684.11|    7000.00000        7000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|    4500.00000       4500.00|    8680.00000       8680.00|   11120.00000       11120.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-96133                 6.000  m   |      15.00000         90.00|      16.00000         96.00|      30.00000         180.00 
  PIPE, REMOVE                            |                            |                            | 
0007 203-02000               615.000  m3  |      14.80000       9102.00|      20.00000      12300.00|      23.00000       14145.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 206-51230               114.000  m3  |      42.00000       4788.00|      20.00000       2280.00|      21.00000        2394.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0009 207-07502               875.000  m2  |       3.84000       3360.00|      12.00000      10500.00|       6.00000        5250.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0010 211-07454                31.000  m3  |      35.20000       1091.20|      85.00000       2635.00|      27.00000         837.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0011 213-52830                90.000  m3  |      95.60000       8604.00|     100.00000       9000.00|      75.00000        6750.00 
  FLOWABLE MORTAR                         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 330 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1438272              |(2) 35-1374866              |(3) 35-2064912     
                                          |DAVES EXCAVATING, INC.      |PRIMCO, INC.                |B & P CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 303-01180               625.000  Mg  |      20.96000      13100.00|      12.50000       7812.50|      13.50000        8437.50 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0013 304-07493                97.000  Mg  |      62.00000       6014.00|      48.50000       4704.50|      46.00000        4462.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0014 306-08036              1617.000  m2  |       3.18000       5142.06|       3.00000       4851.00|       3.25000        5255.25 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0015 402-07433               285.000  Mg  |      55.00000      15675.00|      45.00000      12825.00|      45.00000       12825.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0016 402-07438               204.000  Mg  |      44.30000       9037.20|      45.00000       9180.00|      46.00000        9384.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0017 402-07441                32.000  Mg  |      94.50000       3024.00|      45.00000       1440.00|      46.00000        1472.00 
  HMA BASE, TYPE B                        |                            |                            | 
0018 404-05511               737.000  m2  |       3.15000       2321.55|       3.00000       2211.00|       3.00000        2211.00 
  SEAL COAT, 2                            |                            |                            | 
0019 405-05517                 0.200  Mg  |    5200.00000       1040.00|    2000.00000        400.00|    2000.00000         400.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0020 406-05520                 1.300  Mg  |     210.00000        273.00|     165.00000        214.50|     165.00000         214.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 601-01848                 1.000  EACH|    1760.00000       1760.00|    1675.00000       1675.00|    1775.00000        1775.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0022 601-06854                 2.000  EACH|    1712.00000       3424.00|    1630.00000       3260.00|    1730.00000        3460.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0023 601-94689                 3.000  EACH|    1940.00000       5820.00|    1850.00000       5550.00|    1900.00000        5700.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               152.400  m   |      32.00000       4876.80|      30.55000       4655.82|      30.55000        4655.82 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 610-07486                34.000  Mg  |      79.00000       2686.00|      65.00000       2210.00|      66.00000        2244.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0026 611-06497                 2.000  EACH|     175.00000        350.00|     165.00000        330.00|     200.00000         400.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0027 616-02320               300.000  m2  |       4.26000       1278.00|       3.00000        900.00|       7.00000        2100.00 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405               185.000  Mg  |      21.89000       4049.65|      30.00000       5550.00|      30.00000        5550.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 621-01004                 1.000  EACH|     400.00000        400.00|     475.00000        475.00|     700.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-06545                 0.600  Mg  |     890.00000        534.00|     358.00000        214.80|     900.00000         540.00 
  FERTILIZER                              |                            |                            | 
0031 621-06548                 1.300  kg  |      58.00000         75.40|      70.00000         91.00|      55.00000          71.50 
  SEED MIXTURE, CV                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1438272              |(2) 35-1374866              |(3) 35-2064912     
                                          |DAVES EXCAVATING, INC.      |PRIMCO, INC.                |B & P CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 621-06559              3000.000  m2  |       0.57000       1710.00|       0.42000       1260.00|       0.60000        1800.00 
  MULCHED SEEDING, R                      |                            |                            | 
0033 621-06567                 2.700  kL  |       1.00000          2.70|       1.00000          2.70|       1.00000           2.70 
  WATER                                   |                            |                            | 
0034 621-06574               150.000  m2  |      14.60000       2190.00|      12.15000       1822.50|      14.00000        2100.00 
  SODDING                                 |                            |                            | 
0035 715-05151                19.000  m   |      75.00000       1425.00|      70.00000       1330.00|      50.00000         950.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0036 715-06561                 6.000  m   |      36.00000        216.00|      45.00000        270.00|      60.00000         360.00 
  PIPE EXTENSION, CIRCULAR, 100 mm        |                            |                            | 
0037 715-46005                 4.000  EACH|     130.00000        520.00|     200.00000        800.00|     250.00000        1000.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0038 723-06660                28.000  m2  |     425.00000      11900.00|     600.00000      16800.00|     338.00000        9464.00 
  WINGWALL                                |                            |                            | 
0039 723-07911                13.200  m   |    4510.00000      59532.00|    4000.00000      52800.00|    5430.00000       71676.00 
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            | 
  X 2130 mm                               |                            |                            | 
0040 801-04308                 4.000  EACH|     115.00000        460.00|     110.00000        440.00|     150.00000         600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0041 801-06625                17.000  EACH|      47.00000        799.00|      45.00000        765.00|     110.00000        1870.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0042 801-06640                 3.000  EACH|      69.00000        207.00|      66.00000        198.00|     150.00000         450.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06645                 3.000  EACH|      37.00000        111.00|      35.00000        105.00|      50.00000         150.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0044 801-06775                        LUMP|    3500.00000       3500.00|    7226.69000       7226.69|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0045 801-07118                14.400  m   |      11.00000        158.40|      10.00000        144.00|      35.00000         504.00 
  BARRICADE, III-A                        |                            |                            | 
0046 801-07119                14.400  m   |      12.50000        180.00|      12.00000        172.80|      35.00000         504.00 
  BARRICADE, III-B                        |                            |                            | 
0047 808-06703               590.000  m   |       1.94000       1144.60|       1.85000       1091.50|       1.75000        1032.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0048 808-75245               590.000  m   |       1.94000       1144.60|       1.85000       1091.50|       2.00000        1180.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
     SECTION TOTALS                       |             $    223,766.16|             $    234,205.74|                $    253,476.77 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    223,766.16|             $    234,205.74|                $    253,476.77 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1058755              |(5) 35-2031359              |(6) 35-1065659     
                                          |BAKER & SCHULTZ, INC.       |HERITAGE INDUSTRIAL SERVICES|BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4600.00000       4600.00|    5000.00000       5000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2390.00000      14340.00|    1250.00000       7500.00|    1250.00000        7500.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   12000.00000      12000.00|   12500.00000      12500.00|   12750.00000       12750.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    1700.00000       1700.00|    5000.00000       5000.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   32220.00000      32220.00|    6500.00000       6500.00|   13500.00000       13500.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-96133                 6.000  m   |      65.00000        390.00|      35.00000        210.00|      45.00000         270.00 
  PIPE, REMOVE                            |                            |                            | 
0007 203-02000               615.000  m3  |      15.70000       9655.50|      24.00000      14760.00|      35.00000       21525.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 206-51230               114.000  m3  |      25.00000       2850.00|      24.00000       2736.00|      35.00000        3990.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0009 207-07502               875.000  m2  |      16.00000      14000.00|      10.00000       8750.00|      12.50000       10937.50 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0010 211-07454                31.000  m3  |      25.00000        775.00|      40.00000       1240.00|      70.00000        2170.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0011 213-52830                90.000  m3  |     102.00000       9180.00|      80.00000       7200.00|      95.00000        8550.00 
  FLOWABLE MORTAR                         |                            |                            | 
0012 303-01180               625.000  Mg  |      21.65000      13531.25|      13.00000       8125.00|      14.00000        8750.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0013 304-07493                97.000  Mg  |      48.50000       4704.50|      46.00000       4462.00|      54.00000        5238.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0014 306-08036              1617.000  m2  |       3.00000       4851.00|       3.50000       5659.50|       2.40000        3880.80 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0015 402-07433               285.000  Mg  |      53.00000      15105.00|      47.00000      13395.00|      44.00000       12540.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0016 402-07438               204.000  Mg  |      42.25000       8619.00|      47.00000       9588.00|      44.00000        8976.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0017 402-07441                32.000  Mg  |      90.00000       2880.00|      47.00000       1504.00|      44.00000        1408.00 
  HMA BASE, TYPE B                        |                            |                            | 
0018 404-05511               737.000  m2  |       3.00000       2211.00|       3.10000       2284.70|       2.50000        1842.50 
  SEAL COAT, 2                            |                            |                            | 
0019 405-05517                 0.200  Mg  |    5020.00000       1004.00|    2050.00000        410.00|    1500.00000         300.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0020 406-05520                 1.300  Mg  |     200.00000        260.00|     167.00000        217.10|     165.00000         214.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1058755              |(5) 35-2031359              |(6) 35-1065659     
                                          |BAKER & SCHULTZ, INC.       |HERITAGE INDUSTRIAL SERVICES|BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 601-01848                 1.000  EACH|    1675.00000       1675.00|    1700.00000       1700.00|    1600.00000        1600.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0022 601-06854                 2.000  EACH|    1630.00000       3260.00|    1650.00000       3300.00|    1700.00000        3400.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0023 601-94689                 3.000  EACH|    1850.00000       5550.00|    2000.00000       6000.00|    1900.00000        5700.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               152.400  m   |      30.55000       4655.82|      31.00000       4724.40|      30.00000        4572.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 610-07486                34.000  Mg  |      75.00000       2550.00|      67.00000       2278.00|      70.00000        2380.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0026 611-06497                 2.000  EACH|     165.00000        330.00|     200.00000        400.00|     200.00000         400.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0027 616-02320               300.000  m2  |       3.00000        900.00|       3.00000        900.00|       1.25000         375.00 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405               185.000  Mg  |      27.10000       5013.50|      27.00000       4995.00|      30.00000        5550.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 621-01004                 1.000  EACH|     475.00000        475.00|     500.00000        500.00|     475.00000         475.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-06545                 0.600  Mg  |     358.00000        214.80|     365.00000        219.00|     358.00000         214.80 
  FERTILIZER                              |                            |                            | 
0031 621-06548                 1.300  kg  |      70.00000         91.00|      72.00000         93.60|      70.00000          91.00 
  SEED MIXTURE, CV                        |                            |                            | 
0032 621-06559              3000.000  m2  |       0.42000       1260.00|       0.43000       1290.00|       0.42000        1260.00 
  MULCHED SEEDING, R                      |                            |                            | 
0033 621-06567                 2.700  kL  |       1.00000          2.70|       1.00000          2.70|       1.00000           2.70 
  WATER                                   |                            |                            | 
0034 621-06574               150.000  m2  |      12.15000       1822.50|      12.50000       1875.00|      12.15000        1822.50 
  SODDING                                 |                            |                            | 
0035 715-05151                19.000  m   |      60.00000       1140.00|     115.00000       2185.00|     100.00000        1900.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0036 715-06561                 6.000  m   |      18.00000        108.00|      45.00000        270.00|      55.00000         330.00 
  PIPE EXTENSION, CIRCULAR, 100 mm        |                            |                            | 
0037 715-46005                 4.000  EACH|     200.00000        800.00|     550.00000       2200.00|     200.00000         800.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0038 723-06660                28.000  m2  |     646.00000      18088.00|     400.00000      11200.00|    1000.00000       28000.00 
  WINGWALL                                |                            |                            | 
0039 723-07911                13.200  m   |    3702.00000      48866.40|    6650.00000      87780.00|    4000.00000       52800.00 
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            | 
  X 2130 mm                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1058755              |(5) 35-2031359              |(6) 35-1065659     
                                          |BAKER & SCHULTZ, INC.       |HERITAGE INDUSTRIAL SERVICES|BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 801-04308                 4.000  EACH|     110.00000        440.00|     102.00000        408.00|     110.00000         440.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0041 801-06625                17.000  EACH|      45.00000        765.00|     106.00000       1802.00|      45.00000         765.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0042 801-06640                 3.000  EACH|      66.00000        198.00|     127.00000        381.00|      66.00000         198.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06645                 3.000  EACH|      35.00000        105.00|      31.00000         93.00|      35.00000         105.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0044 801-06775                        LUMP|     900.00000        900.00|    2500.00000       2500.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0045 801-07118                14.400  m   |      10.00000        144.00|      32.00000        460.80|      10.00000         144.00 
  BARRICADE, III-A                        |                            |                            | 
0046 801-07119                14.400  m   |      12.00000        172.80|      32.00000        460.80|      12.00000         172.80 
  BARRICADE, III-B                        |                            |                            | 
0047 808-06703               590.000  m   |       1.85000       1091.50|       1.75000       1032.50|       1.85000        1091.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0048 808-75245               590.000  m   |       1.85000       1091.50|       1.75000       1032.50|       1.85000        1091.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
     SECTION TOTALS                       |             $    256,586.77|             $    257,124.60|                $    257,523.10 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    256,586.77|             $    257,124.60|                $    257,523.10 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1817530              |(8) 35-1212938              |(9) 18-6227744     
                                          |PIONEER ASSOCIATES, INC.    |ATLAS EXCAVATING, INC.      |LUDWIG, R.H. CONSTRUCTION    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4890.00000       4890.00|    6500.00000       6500.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|    2500.00000      15000.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   13800.00000      13800.00|   14200.00000      14200.00|    9650.00000        9650.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    5500.00000       5500.00|    5680.00000       5680.00|    2000.00000        2000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   21290.00000      21290.00|    5680.00000       5680.00|   15000.00000       15000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-96133                 6.000  m   |      20.00000        120.00|     100.00000        600.00|      20.00000         120.00 
  PIPE, REMOVE                            |                            |                            | 
0007 203-02000               615.000  m3  |      29.70000      18265.50|      15.00000       9225.00|      10.00000        6150.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 206-51230               114.000  m3  |      32.00000       3648.00|      20.00000       2280.00|      20.00000        2280.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0009 207-07502               875.000  m2  |      13.45000      11768.75|      20.00000      17500.00|      18.54000       16222.50 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0010 211-07454                31.000  m3  |      40.00000       1240.00|      60.00000       1860.00|      60.00000        1860.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0011 213-52830                90.000  m3  |     200.00000      18000.00|     175.00000      15750.00|     200.00000       18000.00 
  FLOWABLE MORTAR                         |                            |                            | 
0012 303-01180               625.000  Mg  |      12.50000       7812.50|      25.00000      15625.00|      23.00000       14375.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0013 304-07493                97.000  Mg  |      45.00000       4365.00|      65.00000       6305.00|      61.30000        5946.10 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0014 306-08036              1617.000  m2  |       3.00000       4851.00|       5.00000       8085.00|       4.00000        6468.00 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0015 402-07433               285.000  Mg  |      45.00000      12825.00|      65.00000      18525.00|      60.10000       17128.50 
  HMA SURFACE, TYPE B                     |                            |                            | 
0016 402-07438               204.000  Mg  |      45.00000       9180.00|      65.00000      13260.00|      60.10000       12260.40 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0017 402-07441                32.000  Mg  |      45.00000       1440.00|      70.00000       2240.00|      69.00000        2208.00 
  HMA BASE, TYPE B                        |                            |                            | 
0018 404-05511               737.000  m2  |       3.00000       2211.00|       5.00000       3685.00|       4.50000        3316.50 
  SEAL COAT, 2                            |                            |                            | 
0019 405-05517                 0.200  Mg  |    2000.00000        400.00|    3500.00000        700.00|    3450.00000         690.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0020 406-05520                 1.300  Mg  |     165.00000        214.50|     500.00000        650.00|     460.00000         598.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1817530              |(8) 35-1212938              |(9) 18-6227744     
                                          |PIONEER ASSOCIATES, INC.    |ATLAS EXCAVATING, INC.      |LUDWIG, R.H. CONSTRUCTION    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 601-01848                 1.000  EACH|    1675.00000       1675.00|    2000.00000       2000.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0022 601-06854                 2.000  EACH|    1630.00000       3260.00|    2000.00000       4000.00|    2000.00000        4000.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0023 601-94689                 3.000  EACH|    1850.00000       5550.00|    2200.00000       6600.00|    2000.00000        6000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               152.400  m   |      30.55000       4655.82|      40.00000       6096.00|      35.00000        5334.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 610-07486                34.000  Mg  |      65.00000       2210.00|      70.00000       2380.00|      70.00000        2380.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0026 611-06497                 2.000  EACH|     165.00000        330.00|     200.00000        400.00|     300.00000         600.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0027 616-02320               300.000  m2  |       2.00000        600.00|       1.00000        300.00|       3.00000         900.00 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405               185.000  Mg  |      27.80000       5143.00|      30.00000       5550.00|      26.00000        4810.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 621-01004                 1.000  EACH|     475.00000        475.00|     450.00000        450.00|     400.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-06545                 0.600  Mg  |     358.00000        214.80|    1000.00000        600.00|    1500.00000         900.00 
  FERTILIZER                              |                            |                            | 
0031 621-06548                 1.300  kg  |      70.00000         91.00|      70.00000         91.00|     100.00000         130.00 
  SEED MIXTURE, CV                        |                            |                            | 
0032 621-06559              3000.000  m2  |       0.42000       1260.00|       0.65000       1950.00|       1.00000        3000.00 
  MULCHED SEEDING, R                      |                            |                            | 
0033 621-06567                 2.700  kL  |       1.00000          2.70|       1.00000          2.70|       1.00000           2.70 
  WATER                                   |                            |                            | 
0034 621-06574               150.000  m2  |      12.15000       1822.50|      15.00000       2250.00|      28.00000        4200.00 
  SODDING                                 |                            |                            | 
0035 715-05151                19.000  m   |      50.00000        950.00|     160.00000       3040.00|      50.00000         950.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0036 715-06561                 6.000  m   |      30.00000        180.00|     180.00000       1080.00|     100.00000         600.00 
  PIPE EXTENSION, CIRCULAR, 100 mm        |                            |                            | 
0037 715-46005                 4.000  EACH|     120.00000        480.00|     200.00000        800.00|     200.00000         800.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0038 723-06660                28.000  m2  |     920.00000      25760.00|     475.00000      13300.00|     500.00000       14000.00 
  WINGWALL                                |                            |                            | 
0039 723-07911                13.200  m   |    5080.00000      67056.00|    4625.00000      61050.00|    6120.00000       80784.00 
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            | 
  X 2130 mm                               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 330 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1817530              |(8) 35-1212938              |(9) 18-6227744     
                                          |PIONEER ASSOCIATES, INC.    |ATLAS EXCAVATING, INC.      |LUDWIG, R.H. CONSTRUCTION    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 801-04308                 4.000  EACH|     110.00000        440.00|     250.00000       1000.00|     127.00000         508.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0041 801-06625                17.000  EACH|      45.00000        765.00|      75.00000       1275.00|      52.00000         884.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0042 801-06640                 3.000  EACH|      66.00000        198.00|     750.00000       2250.00|     200.00000         600.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06645                 3.000  EACH|      35.00000        105.00|      50.00000        150.00|     200.00000         600.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0044 801-06775                        LUMP|    1570.00000       1570.00|    1000.00000       1000.00|    3600.00000        3600.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0045 801-07118                14.400  m   |      10.00000        144.00|      30.00000        432.00|      15.00000         216.00 
  BARRICADE, III-A                        |                            |                            | 
0046 801-07119                14.400  m   |      12.00000        172.80|      32.00000        460.80|      15.00000         216.00 
  BARRICADE, III-B                        |                            |                            | 
0047 808-06703               590.000  m   |       1.85000       1091.50|       2.00000       1180.00|       2.15000        1268.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0048 808-75245               590.000  m   |       1.85000       1091.50|       2.00000       1180.00|       2.15000        1268.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
     SECTION TOTALS                       |             $    278,114.87|             $    284,217.50|                $    293,224.70 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    278,114.87|             $    284,217.50|                $    293,224.70 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 330 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(10) 35-1817574             |                            |                 
                                          |YARDBERRY LANDSCAPE         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    7900.00000       7900.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2100.00000      12600.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   14832.84000      14832.84|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2500.00000       2500.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   13000.00000      13000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-96133                 6.000  m   |      60.01000        360.06|                            | 
  PIPE, REMOVE                            |                            |                            | 
0007 203-02000               615.000  m3  |      24.00000      14760.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0008 206-51230               114.000  m3  |      26.00000       2964.00|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0009 207-07502               875.000  m2  |      18.95000      16581.25|                            | 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0010 211-07454                31.000  m3  |      52.00000       1612.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0011 213-52830                90.000  m3  |     120.00000      10800.00|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0012 303-01180               625.000  Mg  |      24.00000      15000.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0013 304-07493                97.000  Mg  |      61.29000       5945.13|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0014 306-08036              1617.000  m2  |       5.25000       8489.25|                            | 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0015 402-07433               285.000  Mg  |      60.10000      17128.50|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0016 402-07438               204.000  Mg  |      60.10000      12260.40|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0017 402-07441                32.000  Mg  |      69.00000       2208.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0018 404-05511               737.000  m2  |       4.31000       3176.47|                            | 
  SEAL COAT, 2                            |                            |                            | 
0019 405-05517                 0.200  Mg  |    3500.00000        700.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0020 406-05520                 1.300  Mg  |     460.00000        598.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 330 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(10) 35-1817574             |                            |                 
                                          |YARDBERRY LANDSCAPE         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 601-01848                 1.000  EACH|    1842.50000       1842.50|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0022 601-06854                 2.000  EACH|    1793.00000       3586.00|                            | 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0023 601-94689                 3.000  EACH|    2035.00000       6105.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               152.400  m   |      33.60000       5120.64|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 610-07486                34.000  Mg  |     110.00000       3740.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0026 611-06497                 2.000  EACH|     165.00000        330.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0027 616-02320               300.000  m2  |       4.00000       1200.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405               185.000  Mg  |      41.00000       7585.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 621-01004                 1.000  EACH|     750.00000        750.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-06545                 0.600  Mg  |     525.00000        315.00|                            | 
  FERTILIZER                              |                            |                            | 
0031 621-06548                 1.300  kg  |     165.00000        214.50|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0032 621-06559              3000.000  m2  |       0.75000       2250.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0033 621-06567                 2.700  kL  |     100.00000        270.00|                            | 
  WATER                                   |                            |                            | 
0034 621-06574               150.000  m2  |       6.50000        975.00|                            | 
  SODDING                                 |                            |                            | 
0035 715-05151                19.000  m   |     110.00000       2090.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0036 715-06561                 6.000  m   |     120.00000        720.00|                            | 
  PIPE EXTENSION, CIRCULAR, 100 mm        |                            |                            | 
0037 715-46005                 4.000  EACH|     325.00000       1300.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0038 723-06660                28.000  m2  |     491.42000      13759.76|                            | 
  WINGWALL                                |                            |                            | 
0039 723-07911                13.200  m   |    5925.37000      78214.88|                            | 
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            | 
  X 2130 mm                               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/25/03 
                                                                                                                   PAGE : 330 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   299,938.11                                                  ROUTE : 5 
     CALL ORDER   : 330                     CONTRACT ID : R -27049-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(10) 35-1817574             |                            |                 
                                          |YARDBERRY LANDSCAPE         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 801-04308                 4.000  EACH|     121.00000        484.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0041 801-06625                17.000  EACH|      50.00000        850.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0042 801-06640                 3.000  EACH|      73.00000        219.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06645                 3.000  EACH|      39.00000        117.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0044 801-06775                        LUMP|    4000.00000       4000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0045 801-07118                14.400  m   |      13.00000        187.20|                            | 
  BARRICADE, III-A                        |                            |                            | 
0046 801-07119                14.400  m   |      15.00000        216.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0047 808-06703               590.000  m   |       2.10000       1239.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0048 808-75245               590.000  m   |       2.10000       1239.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
     SECTION TOTALS                       |             $    302,335.38|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    302,335.38|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,460,198.28                                                  ROUTE : 128 
     CALL ORDER   : 410                     CONTRACT ID : RS-26371-A                   COUNTIES : MADISON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1790016 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  2,443,935.38     100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                   $  2,633,588.03     107.7601% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,070,390.60     125.6330% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    7500.00000       7500.00|   10043.12000      10043.12|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    2800.00000       8400.00|    1656.23000       4968.69|    2200.00000        6600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  122150.00000     122150.00|   51284.66000      51284.66|  132000.00000      132000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 203-02000              1915.000  CYS |       8.50000      16277.50|       0.39000        746.85|      18.00000       34470.00 
  EXCAVATION, COMMON                      |                            |                            | 
0005 304-07490              8089.000  TON |      60.00000     485340.00|      49.42000     399758.38|      68.00000      550052.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08034            161600.000  SYS |       0.85000     137360.00|       1.33000     214928.00|       1.20000      193920.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0007 401-06264                        LUMP|    5000.00000       5000.00|    5285.85000       5285.85|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07321             14410.000  TON |      33.00000     475530.00|      37.20000     536052.00|      42.00000      605220.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07390             33213.000  TON |      26.00000     863538.00|      31.00000    1029603.00|      36.00000     1195668.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0010 406-05520               123.500  TON |     165.00000      20377.50|     174.43000      21542.11|     200.00000       24700.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07487              2429.000  TON |      70.00000     170030.00|      91.16000     221427.64|      72.00000      174888.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 615-06525                17.000  EACH|     375.00000       6375.00|     348.87000       5930.79|     460.00000        7820.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0013 715-05121                40.000  LFT |     175.00000       7000.00|     164.62000       6584.80|     160.00000        6400.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0014 715-46010                 2.000  EACH|     325.00000        650.00|     328.51000        657.02|     330.00000         660.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 410 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,460,198.28                                                  ROUTE : 128 
     CALL ORDER   : 410                     CONTRACT ID : RS-26371-A                   COUNTIES : MADISON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-06203              7961.000  LFT |       0.20000       1592.20|       0.42000       3343.62|       1.10000        8757.10 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0016 801-06207              7961.000  LFT |       0.75000       5970.75|       1.02000       8120.22|       1.20000        9553.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0017 801-06640                57.000  EACH|      70.00000       3990.00|      74.00000       4218.00|      76.00000        4332.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   94000.00000      94000.00|   96004.86000      96004.86|   85000.00000       85000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 808-06712             11951.000  LFT |       0.09000       1075.59|       0.10000       1195.10|       0.10000        1195.10 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0020 808-06713             90445.000  LFT |       0.08000       7235.60|       0.08000       7235.60|       0.09000        8140.05 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0021 808-06714             31811.000  LFT |       0.08000       2544.88|       0.08000       2544.88|       0.09000        2862.99 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0022 808-06721                96.000  LFT |       0.01000          0.96|       0.01000          0.96|       0.01000           0.96 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            | 
  LINE, 4 IN.                             |                            |                            | 
0023 808-75297               199.000  LFT |       2.60000        517.40|       2.75000        547.25|       2.80000         557.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0024 808-75320                 2.000  EACH|      60.00000        120.00|      63.43000        126.86|      65.00000         130.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0025 808-75325                 2.000  EACH|      80.00000        160.00|      84.58000        169.16|      87.00000         174.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0026 808-75340                 3.000  EACH|     400.00000       1200.00|     422.87000       1268.61|     430.00000        1290.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
     SECTION TOTALS                       |             $  2,443,935.38|             $  2,633,588.03|                $  3,070,390.60 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,443,935.38|             $  2,633,588.03|                $  3,070,390.60 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 420 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,122,785.37                                                  ROUTE : 1 
     CALL ORDER   : 420                     CONTRACT ID : RS-26373-A                   COUNTIES : FAYETTE         WAYNE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1775007 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,171,750.80     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    6000.00000       6000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1350.00000       8100.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   57500.00000      57500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180               328.000  TON |      22.00000       7216.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490               642.500  TON |      99.00000      63607.50|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            192905.000  SYS |       1.01000     194834.05|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 401-06264                        LUMP|    4300.00000       4300.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07321             14786.000  TON |      40.25000     595136.50|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 406-05520                44.800  TON |     175.00000       7840.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 606-07484              9500.000  LFT |       0.37000       3515.00|                            | 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0011 610-05527              1562.000  TON |      68.00000     106216.00|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0012 615-06527                11.000  EACH|     350.00000       3850.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0013 801-06207              6921.000  LFT |       1.55000      10727.55|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                98.000  EACH|      61.00000       5978.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|   52000.00000      52000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 420 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,122,785.37                                                  ROUTE : 1 
     CALL ORDER   : 420                     CONTRACT ID : RS-26373-A                   COUNTIES : FAYETTE         WAYNE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 808-06712             11365.000  LFT |       0.09000       1022.85|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0017 808-06713            122000.000  LFT |       0.09000      10980.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0018 808-06714             45500.000  LFT |       0.09000       4095.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0019 808-06723                19.000  EACH|      32.00000        608.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0020 808-06724                 5.000  EACH|      42.00000        210.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0021 808-75140                 4.000  EACH|     260.00000       1040.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  RXR                                     |                            |                            | 
0022 808-75297               915.000  LFT |       2.35000       2150.25|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0023 808-75300              2294.000  LFT |       1.00000       2294.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0024 808-75996               986.000  EACH|       5.00000       4930.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0025 808-75998               986.000  EACH|      17.85000      17600.10|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,171,750.80|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,171,750.80|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 430 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   656,156.16                                                  ROUTE : SR 28 / US 35 
     CALL ORDER   : 430                     CONTRACT ID : RS-26387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1081014 
                                                                                                  1069009 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    587,707.97     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $    638,930.93     108.7157% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    765,925.00     130.3240% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING (NON-3R/4R STANDARDS)                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3675.00000       3675.00|    3500.00000       3500.00|    6750.00000        6750.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    1822.00000       5466.00|    1600.00000       4800.00|    2500.00000        7500.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   29000.00000      29000.00|   31000.00000      31000.00|   28620.80000       28620.80 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02278                 6.500  LFT |      14.77000         96.01|      36.09000        234.59|      37.00000         240.50 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0005 203-02000               751.000  CYS |      13.83000      10386.33|      40.20000      30190.20|      23.00000       17273.00 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02070                20.000  CYS |       5.00000        100.00|      30.00000        600.00|      90.00000        1800.00 
  BORROW                                  |                            |                            | 
0008 205-06937              1750.000  LFT |       1.55000       2712.50|       0.75000       1312.50|       1.70000        2975.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0009 303-01180               521.000  TON |      28.00000      14588.00|      23.00000      11983.00|      40.00000       20840.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0010 304-07490               269.000  TON |      77.72000      20906.68|     100.00000      26900.00|     120.00000       32280.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0011 306-08033              8310.000  SYS |       0.01000         83.10|       0.40000       3324.00|       1.20000        9972.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0012 401-06264                        LUMP|    1000.00000       1000.00|    3000.00000       3000.00|    4500.00000        4500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07328              8064.000  TON |      39.96000     322237.44|      39.00000     314496.00|      51.00000      411264.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0014 401-07398               388.000  TON |      42.32000      16420.16|      44.00000      17072.00|      52.00000       20176.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0015 401-07413               970.000  TON |      46.00000      44620.00|      40.00000      38800.00|      48.00000       46560.00 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 430 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   656,156.16                                                  ROUTE : SR 28 / US 35 
     CALL ORDER   : 430                     CONTRACT ID : RS-26387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 402-07451                22.000  TON |      57.85000       1272.70|     200.00000       4400.00|      76.50000        1683.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0017 405-05517                 5.100  TON |       0.01000          0.05|      50.00000        255.00|     395.00000        2014.50 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0018 406-05520                17.100  TON |     300.00000       5130.00|     175.00000       2992.50|     175.00000        2992.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 605-06120               160.000  LFT |      22.89000       3662.40|      66.02000      10563.20|      26.50000        4240.00 
  CURB, CONCRETE                          |                            |                            | 
0020 605-94811                 2.000  EACH|     202.00000        404.00|     528.88000       1057.76|     975.00000        1950.00 
  CURB TURNOUT                            |                            |                            | 
0021 610-07487               618.000  TON |      59.94000      37042.92|      55.00000      33990.00|      84.00000       51912.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0022 615-06525                 5.000  EACH|     260.05000       1300.25|     100.00000        500.00|     420.00000        2100.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0023 621-01004                 2.000  EACH|     605.00000       1210.00|      38.00000         76.00|     660.00000        1320.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-06559              1388.000  SYS |       1.22000       1693.36|       0.25000        347.00|       1.30000        1804.40 
  MULCHED SEEDING, R                      |                            |                            | 
0025 801-06207              5060.000  LFT |       0.01000         50.60|       0.50000       2530.00|       1.00000        5060.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0026 801-06640                30.000  EACH|      90.00000       2700.00|      60.00000       1800.00|     110.00000        3300.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0027 801-06775                        LUMP|    7346.72000       7346.72|   34500.00000      34500.00|   21150.00000       21150.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0028 808-06712              7675.000  LFT |       0.10000        767.50|       0.05000        383.75|       0.09000         690.75 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0029 808-06714             16590.000  LFT |       0.10000       1659.00|       0.05000        829.50|       0.09000        1493.10 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0030 808-06726                96.000  LFT |       1.00000         96.00|       5.00000        480.00|       5.95000         571.20 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0031 808-75140                 1.000  EACH|     275.00000        275.00|     250.00000        250.00|     420.00000         420.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  RXR                                     |                            |                            | 
0032 306-08042             61971.000  SYS |       0.75000      46478.25|       0.83000      51435.93|       0.75000       46478.25 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0033 808-06713             66600.000  LFT |       0.08000       5328.00|       0.08000       5328.00|       0.09000        5994.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
     SECTION TOTALS                       |             $    587,707.97|             $    638,930.93|                $    765,925.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    587,707.97|             $    638,930.93|                $    765,925.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 440 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   610,378.28                                                  ROUTE : 38 
     CALL ORDER   : 440                     CONTRACT ID : RS-26391-A                   COUNTIES : MADISON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1532043 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    535,359.30     100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                   $    588,095.36     109.8505% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    601,300.00     112.3170% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5500.00000       5500.00|    5071.00000       5071.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    2800.00000       8400.00|    2359.60000       7078.80|    2200.00000        6600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   36750.00000      36750.00|   19844.51000      19844.51|   30055.89000       30055.89 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180              3304.000  TON |      12.50000      41300.00|      14.00000      46256.00|       0.01000          33.04 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490               160.500  TON |     150.00000      24075.00|      90.00000      14445.00|     100.00000       16050.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            103611.000  SYS |       0.36000      37299.96|       1.00000     103611.00|       0.85000       88069.35 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 401-06264                        LUMP|    6000.00000       6000.00|    3000.00000       3000.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328              8300.000  TON |      34.00000     282200.00|      36.52000     303116.00|      44.00000      365200.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 406-05520                24.500  TON |     180.00000       4410.00|     198.10000       4853.45|     200.00000        4900.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 615-06525                 7.000  EACH|     375.00000       2625.00|     348.66000       2440.62|     450.00000        3150.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0011 801-06207              4862.000  LFT |       0.75000       3646.50|       1.08000       5250.96|       1.20000        5834.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0012 801-06640                24.000  EACH|      75.00000       1800.00|      79.24000       1901.76|      80.00000        1920.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|   40000.00000      40000.00|    8245.19000       8245.19|   17000.00000       17000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 808-06712              5027.000  LFT |       0.08000        402.16|       0.08000        402.16|       0.09000         452.43 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 440 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   610,378.28                                                  ROUTE : 38 
     CALL ORDER   : 440                     CONTRACT ID : RS-26391-A                   COUNTIES : MADISON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 808-06713             60061.000  LFT |       0.08000       4804.88|       0.08000       4804.88|       0.09000        5405.49 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0016 808-06714             28510.000  LFT |       0.08000       2280.80|       0.08000       2280.80|       0.09000        2565.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0017 808-75297                18.500  LFT |      20.00000        370.00|      21.13000        390.91|      21.00000         388.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0018 610-07487               609.000  TON |      55.00000      33495.00|      90.48000      55102.32|      75.00000       45675.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
     SECTION TOTALS                       |             $    535,359.30|             $    588,095.36|                $    601,300.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    535,359.30|             $    588,095.36|                $    601,300.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 450 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,244,461.79                                                  ROUTE : 109 
     CALL ORDER   : 450                     CONTRACT ID : RS-26395-A                   COUNTIES : HANCOCK         MADISON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1871012 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,105,700.35     100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                   $  1,188,134.12     107.4553% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,283,070.00     116.0413% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    7500.00000       7500.00|    9506.44000       9506.44|    9500.00000        9500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 5.000  MOS |    2200.00000      11000.00|    1690.03000       8450.15|    2500.00000       12500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   59685.00000      59685.00|   31244.88000      31244.88|   25785.76000       25785.76 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180               670.000  TON |      30.00000      20100.00|      18.00000      12060.00|      54.00000       36180.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490               423.000  TON |      85.00000      35955.00|      78.00000      32994.00|      85.00000       35955.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            114013.000  SYS |       0.40000      45605.20|       1.00000     114013.00|       0.65000       74108.45 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 401-06264                        LUMP|    7500.00000       7500.00|    5281.36000       5281.36|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328             20055.000  TON |      36.00000     721980.00|      38.00000     762090.00|      44.25000      887433.75 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 406-05520                60.000  TON |     180.00000      10800.00|     198.05000      11883.00|     170.00000       10200.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 606-07484             39900.000  LFT |       0.25000       9975.00|       0.29000      11571.00|       0.30000       11970.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0011 610-07487              1280.000  TON |      55.00000      70400.00|      85.00000     108800.00|      75.00000       96000.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 615-06527                15.000  EACH|     330.00000       4950.00|     513.45000       7701.75|     350.00000        5250.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0013 801-06207              5480.000  LFT |       1.20000       6576.00|       1.53000       8384.40|       1.00000        5480.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                38.000  EACH|      65.00000       2470.00|      68.66000       2609.08|      70.00000        2660.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 450 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,244,461.79                                                  ROUTE : 109 
     CALL ORDER   : 450                     CONTRACT ID : RS-26395-A                   COUNTIES : HANCOCK         MADISON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-06710                30.000  DAY |      13.00000        390.00|      13.73000        411.90|      13.50000         405.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0016 801-06775                        LUMP|   50000.00000      50000.00|   18136.34000      18136.34|   22000.00000       22000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0017 808-06712              9719.000  LFT |       0.01000         97.19|       0.01000         97.19|       0.01000          97.19 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0018 808-06713             54800.000  LFT |       0.14000       7672.00|       0.15000       8220.00|       0.15000        8220.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0019 808-06714             38239.000  LFT |       0.14000       5353.46|       0.15000       5735.85|       0.15000        5735.85 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0020 808-75272               750.000  LFT |       1.50000       1125.00|       1.58000       1185.00|       1.60000        1200.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            | 
0021 808-75290              1600.000  LFT |       1.50000       2400.00|       1.58000       2528.00|       1.60000        2560.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0022 808-75297               290.000  LFT |       1.50000        435.00|       1.58000        458.20|       1.60000         464.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0023 808-75320                60.000  EACH|      10.00000        600.00|      10.56000        633.60|      10.00000         600.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0024 808-75325                31.000  EACH|      10.00000        310.00|      10.56000        327.36|      10.00000         310.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0025 808-75340                 2.000  EACH|       1.00000          2.00|       1.06000          2.12|       1.00000           2.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0026 808-75996               990.000  EACH|       6.25000       6187.50|       5.57000       5514.30|       6.70000        6633.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0027 808-75998               990.000  EACH|      16.80000      16632.00|      18.48000      18295.20|      18.00000       17820.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,105,700.35|             $  1,188,134.12|                $  1,283,070.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,105,700.35|             $  1,188,134.12|                $  1,283,070.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,891,582.75                                                  ROUTE : STATE ROAD 18 
     CALL ORDER   : 460                     CONTRACT ID : RS-26975-A                   COUNTIES : BENTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   89  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0424007 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,536,425.19     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,656,714.50     104.7424% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   RESURFACING (NON-3R/4R STANDARDS)                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    6666.31000       6666.31|   18570.88000      18570.88| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |    1712.37000      17123.70|    1229.80000      12298.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  126821.27000     126821.27|   81375.56000      81375.56| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-93741                12.000  EACH|     537.71000       6452.52|     125.00000       1500.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0005 203-90014               574.000  STA |     193.46000     111046.04|     152.43000      87494.82| 
  LINEAR GRADING                          |                            |                            | 
0006 301-07448             10389.000  TON |      12.27000     127473.03|      14.53000     150952.17| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0007 303-07449               346.000  TON |      13.70000       4740.20|      17.93000       6203.78| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0008 304-07490              3616.000  TON |      57.82000     209077.12|      55.93000     202242.88| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 304-07493             10018.000  TON |      37.26000     373270.68|      39.58000     396512.44| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0010 306-08043             14976.000  SYS |       1.86000      27855.36|       2.58000      38638.08| 
  MILLING, TRANSITION                     |                            |                            | 
0011 401-06264                        LUMP|    3982.27000       3982.27|    1585.72000       1585.72| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0012 401-07321             13027.000  TON |      31.37000     408656.99|      32.72000     426243.44| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0014 402-07451              8888.000  TON |      27.46000     244064.48|      32.27000     286815.76| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0015 404-05514              1796.000  SYS |       2.71000       4867.16|       2.56000       4597.76| 
  SEAL COAT, 5                            |                            |                            | 
0016 405-05517                43.220  TON |     311.24000      13451.79|     270.34000      11684.09| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 460 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,891,582.75                                                  ROUTE : STATE ROAD 18 
     CALL ORDER   : 460                     CONTRACT ID : RS-26975-A                   COUNTIES : BENTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0017 406-05520               104.750  TON |     241.36000      25282.46|     153.08000      16035.13| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-01522                 4.000  EACH|    1866.92000       7467.68|    1500.00000       6000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0019 601-06035               300.000  LFT |       6.00000       1800.00|       6.60000       1980.00| 
  GUARDRAIL, RESET                        |                            |                            | 
0020 601-92948              1048.000  LFT |       3.00000       3144.00|       3.00000       3144.00| 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0021 601-94689                16.000  EACH|    2536.77000      40588.32|    2269.28000      36308.48| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0022 601-99105               150.000  LFT |      18.00000       2700.00|      11.75000       1762.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0023 608-04395               100.000  TON |      53.90000       5390.00|      65.11000       6511.00| 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0024 610-07487              1832.000  TON |      68.13000     124814.16|      62.06000     113693.92| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0025 615-06505                45.000  EACH|     685.00000      30825.00|     443.36000      19951.20| 
  MONUMENT, B                             |                            |                            | 
0026 715-05049                50.000  LFT |      25.72000       1286.00|      28.85000       1442.50| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            | 
0027 715-05168                50.000  LFT |      25.89000       1294.50|      34.12000       1706.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0028 715-46000                 4.000  EACH|     245.16000        980.64|     161.21000        644.84| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0029 801-03290                 2.000  EACH|      65.00000        130.00|      65.00000        130.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0030 801-06203             10576.000  LFT |       0.71000       7508.96|       0.53000       5605.28| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0031 801-06207              5723.000  LFT |       1.32000       7554.36|       1.04000       5951.92| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0032 801-06640                35.000  EACH|     120.00000       4200.00|     120.00000       4200.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0033 801-06775                        LUMP|   14118.57000      14118.57|   81838.73000      81838.73| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0034 808-03631               620.000  LFT |       2.10000       1302.00|       2.10000       1302.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0035 808-03632               198.000  LFT |       2.10000        415.80|       2.10000        415.80| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0036 808-04896               100.000  LFT |       2.10000        210.00|       2.10000        210.00| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,891,582.75                                                  ROUTE : STATE ROAD 18 
     CALL ORDER   : 460                     CONTRACT ID : RS-26975-A                   COUNTIES : BENTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 808-06703            109532.000  LFT |       0.23000      25192.36|       0.22000      24097.04| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0038 808-75067                17.000  LFT |       8.25000        140.25|       8.25000        140.25| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0039 808-75240             11672.000  LFT |       0.23000       2684.56|       0.23000       2684.56| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0040 808-75245             34346.000  LFT |       0.23000       7899.58|       0.23000       7899.58| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0041 808-75297               116.000  LFT |       4.50000        522.00|       4.50000        522.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0042 808-75320                 2.000  EACH|      60.00000        120.00|      60.00000        120.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0043 808-75340                 4.000  EACH|     320.00000       1280.00|     320.00000       1280.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0044 808-75996               977.000  EACH|       4.95000       4836.15|       4.95000       4836.15| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0045 401-07371             18916.000  TON |      27.87000     527188.92|      30.64000     579586.24| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
     SECTION TOTALS                       |             $  2,536,425.19|             $  2,656,714.50| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,536,425.19|             $  2,656,714.50| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,200,796.33                                                  ROUTE : 218 
     CALL ORDER   : 470                     CONTRACT ID : RS-26981-A                   COUNTIES : ADAMS           WELLS 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/14/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3801003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                   $  1,338,589.47     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,411,508.85     105.4474% 
   3   35-1139301     E & B PAVING, INC.                                                     $  1,647,681.72     123.0908% 
==================================================================================================================================== 
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301     
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    4500.00000       4500.00|    1780.00000       1780.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1600.00000      12800.00|    1501.00000      12008.00|    1500.00000       12000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   67000.00000      67000.00|   70000.00000      70000.00|   82000.00000       82000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02264                 1.000  EACH|    3000.00000       3000.00|    1750.00000       1750.00|    1820.00000        1820.00 
  TREE, 42 IN., REMOVE                    |                            |                            | 
0005 202-93741                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|     150.00000         600.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 203-02080                11.000  MILE|    2110.54000      23215.94|    2409.41000      26503.51|    4000.00000       44000.00 
  LINEAR GRADING                          |                            |                            | 
0007 205-06937             65208.000  LFT |       0.39000      25431.12|       0.90000      58687.20|       0.75000       48906.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0008 301-07448              6550.000  TON |       7.00000      45850.00|      11.71000      76700.50|      18.00000      117900.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 303-04075             10100.000  TON |       9.33000      94233.00|      14.00000     141400.00|      10.00000      101000.00 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0010 304-07490              2479.000  TON |      39.59000      98143.61|      48.49000     120206.71|      51.00000      126429.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0011 304-07493              5050.000  TON |      26.21000     132360.50|      22.00000     111100.00|      30.00000      151500.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0012 305-98794               830.000  TON |       5.00000       4150.00|       5.00000       4150.00|       5.00000        4150.00 
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            | 
0013 306-08033             83189.000  SYS |       0.42000      34939.38|       0.39000      32443.71|       0.45000       37435.05 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0014 401-06264                        LUMP|    2800.00000       2800.00|    3300.00000       3300.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,200,796.33                                                  ROUTE : 218 
     CALL ORDER   : 470                     CONTRACT ID : RS-26981-A                   COUNTIES : ADAMS           WELLS 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301     
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 401-07321             12415.000  TON |      25.00000     310375.00|      26.00000     322790.00|      26.00000      322790.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07371             12020.000  TON |      24.00000     288480.00|      24.00000     288480.00|      28.00000      336560.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0017 406-05520                55.000  TON |     150.00000       8250.00|     150.00000       8250.00|      50.00000        2750.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-94689                 4.000  EACH|    1950.00000       7800.00|    1950.00000       7800.00|    2815.23000       11260.92 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0019 601-97774                 1.000  EACH|     950.00000        950.00|     950.00000        950.00|     950.00000         950.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0020 610-07486               730.000  TON |      48.53000      35426.90|      52.59000      38390.70|      70.00000       51100.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0021 615-06520                13.000  EACH|     150.00000       1950.00|     288.28000       3747.64|     100.00000        1300.00 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0022 616-02320              1230.000  SYS |       2.75000       3382.50|       1.44000       1771.20|       0.80000         984.00 
  GEOTEXTILES                             |                            |                            | 
0023 616-06405              1230.000  TON |      12.00000      14760.00|      23.00000      28290.00|      20.00000       24600.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0024 621-01004                 1.000  EACH|     775.00000        775.00|     775.00000        775.00|     775.00000         775.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0025 621-06545                 2.400  TON |     549.00000       1317.60|     549.00000       1317.60|     549.00000        1317.60 
  FERTILIZER                              |                            |                            | 
0026 621-06553              1020.000  LBS |       2.89000       2947.80|       2.89000       2947.80|       2.89000        2947.80 
  SEED MIXTURE, R                         |                            |                            | 
0027 621-06565                12.000  TON |     419.00000       5028.00|     419.00000       5028.00|     419.00000        5028.00 
  MULCHING MATERIAL                       |                            |                            | 
0028 801-06203              8150.000  LFT |       0.30000       2445.00|       0.01000         81.50|       0.25000        2037.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0029 801-06207              2950.000  LFT |       0.70000       2065.00|       0.72000       2124.00|       0.75000        2212.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0030 801-06640                27.000  EACH|      75.00000       2025.00|      90.00000       2430.00|      85.00000        2295.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0031 801-06775                        LUMP|   80000.00000      80000.00|   22368.67000      22368.67|  103540.00000      103540.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0032 802-91122                 7.000  EACH|     175.00000       1225.00|     200.00000       1400.00|     300.00000        2100.00 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0033 808-06712              5550.000  LFT |       0.09000        499.50|       0.09000        499.50|       0.30000        1665.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,200,796.33                                                  ROUTE : 218 
     CALL ORDER   : 470                     CONTRACT ID : RS-26981-A                   COUNTIES : ADAMS           WELLS 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301     
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 808-06713             56900.000  LFT |       0.09000       5121.00|       0.09000       5121.00|       0.30000       17070.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0035 808-06714              8610.000  LFT |       0.09000        774.90|       0.09000        774.90|       0.09000         774.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0036 808-75297                50.000  LFT |       7.85000        392.50|       7.85000        392.50|       7.85000         392.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0038 306-08034              3811.000  SYS |       1.12000       4268.32|       0.01000         38.11|       0.45000        1714.95 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0039 402-07451               162.000  TON |      57.45000       9306.90|      31.55000       5111.10|      48.00000        7776.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
     SECTION TOTALS                       |             $  1,338,589.47|             $  1,411,508.85|                $  1,647,681.72 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,338,589.47|             $  1,411,508.85|                $  1,647,681.72 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 480 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,585,101.76                                                  ROUTE : 62 
     CALL ORDER   : 480                     CONTRACT ID : RS-27019-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3262011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,931,000.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                15.000  MOS |    1300.00000      19500.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  145000.00000     145000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   37000.00000      37000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               304.000  LFT |       4.50000       1368.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-93741                18.000  EACH|     150.00000       2700.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 203-02376                        LUMP|   94000.00000      94000.00|                            | 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0008 205-06932              2690.000  LFT |       3.10000       8339.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0009 211-07454               493.000  CYS |      36.00000      17748.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0010 303-07449              3370.000  TON |      14.00000      47180.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490              1200.000  TON |      80.00000      96000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 304-07493             15900.000  TON |      26.00000     413400.00|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08033            184900.000  SYS |       0.20000      36980.00|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0014 401-06264                        LUMP|   10000.00000      10000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0015 401-07321             18250.000  TON |      31.00000     565750.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 480 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,585,101.76                                                  ROUTE : 62 
     CALL ORDER   : 480                     CONTRACT ID : RS-27019-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 401-07371             27100.000  TON |      30.00000     813000.00|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0017 402-07451               100.000  TON |      40.00000       4000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0018 405-05517                52.000  TON |     275.00000      14300.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0019 406-05520               125.000  TON |     170.00000      21250.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0020 601-01522                20.000  EACH|    1435.00000      28700.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0021 601-01846                11.000  EACH|    2000.00000      22000.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0022 601-04150               213.000  LFT |      80.00000      17040.00|                            | 
  GUARDRAIL, THRIE BEAM, 6 FT. 3 IN.      |                            |                            | 
  SPACING                                 |                            |                            | 
0023 601-06038                 2.000  EACH|    3550.00000       7100.00|                            | 
  GUARDRAIL END TREATMENT, II             |                            |                            | 
0024 601-92948              1863.000  LFT |       2.85000       5309.55|                            | 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0025 601-94689                21.000  EACH|    3300.00000      69300.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-95300                 4.000  EACH|      80.00000        320.00|                            | 
  CONNECTOR, A S                          |                            |                            | 
0027 601-99105              2013.000  LFT |      12.50000      25162.50|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0028 610-07487              1535.000  TON |      40.00000      61400.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0029 615-06527                 1.000  EACH|     595.00000        595.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0030 616-02320              2300.000  SYS |       1.50000       3450.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0031 616-06405              1850.000  TON |      22.00000      40700.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 621-01004                 2.000  EACH|     650.00000       1300.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0033 621-06559               260.000  SYS |       5.80000       1508.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0034 621-06567                 1.100  MG  |       1.00000          1.10|                            | 
  WATER                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 480 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,585,101.76                                                  ROUTE : 62 
     CALL ORDER   : 480                     CONTRACT ID : RS-27019-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 621-06574               275.000  SYS |       6.55000       1801.25|                            | 
  SODDING                                 |                            |                            | 
0036 714-02677               124.000  LFT |     350.00000      43400.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4 FT. X 4 FT.                 |                            |                            | 
0037 715-05119               132.000  LFT |     115.00000      15180.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0038 715-05121               136.000  LFT |     100.00000      13600.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0039 715-05123                50.000  LFT |     140.00000       7000.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0040 715-05171                46.000  LFT |      48.00000       2208.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            | 
0041 715-05595                10.000  LFT |      95.00000        950.00|                            | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0042 715-05596                12.000  LFT |     100.00000       1200.00|                            | 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0043 715-05597                18.000  LFT |     110.00000       1980.00|                            | 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0044 715-46005                 7.000  EACH|     270.00000       1890.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0045 715-46010                10.000  EACH|     290.00000       2900.00|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0046 715-46020                 4.000  EACH|     325.00000       1300.00|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0047 718-52610                19.000  CYS |      70.00000       1330.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0048 801-04308                 2.000  EACH|     195.00000        390.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0049 801-06203             15750.000  LFT |       0.37000       5827.50|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0050 801-06207              7875.000  LFT |       1.00000       7875.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0051 801-06625                19.000  EACH|      80.00000       1520.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0052 801-06640                67.000  EACH|     135.00000       9045.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0053 801-06775                        LUMP|   92790.60000      92790.60|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0054 801-07118                72.000  LFT |      16.70000       1202.40|                            | 
  BARRICADE, III-A                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 480 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,585,101.76                                                  ROUTE : 62 
     CALL ORDER   : 480                     CONTRACT ID : RS-27019-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 808-06712              3420.000  LFT |       0.08000        273.60|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0056 808-06713            159080.000  LFT |       0.08000      12726.40|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0057 808-06714            144550.000  LFT |       0.08000      11564.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0058 808-75297                91.000  LFT |      10.00000        910.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0059 808-75996              1601.000  EACH|       6.60000      10566.60|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0060 808-75998              1974.000  EACH|      16.50000      32571.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0061 306-08043              7770.000  SYS |       1.75000      13597.50|                            | 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  2,931,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,931,000.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 490 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,875,734.18                                                  ROUTE : 231 
     CALL ORDER   : 490                     CONTRACT ID : RS-27021-A                   COUNTIES : GREENE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4328009 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,537,234.80     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $  1,693,078.75     110.1379% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3750.00000       3750.00|    8000.00000       8000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                11.000  MOS |    1000.00000      11000.00|    1000.00000      11000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   33500.00000      33500.00|   53400.00000      53400.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                60.000  LFT |       3.50000        210.00|       3.30000        198.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02278               344.000  LFT |       8.00000       2752.00|       9.00000       3096.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 202-02676              2500.000  TON |       1.70000       4250.00|       1.80000       4500.00| 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            | 
  MATERIAL                                |                            |                            | 
0007 202-52710               105.000  SYS |      15.00000       1575.00|       9.70000       1018.50| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-93741                 9.000  EACH|     250.00000       2250.00|     155.00000       1395.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0009 211-07454                16.000  CYS |      22.50000        360.00|      52.00000        832.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0010 303-07449              2700.000  TON |      16.00000      43200.00|      16.25000      43875.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490              1100.000  TON |      85.00000      93500.00|     102.00000     112200.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 306-08033            115700.000  SYS |       0.25000      28925.00|       0.34000      39338.00| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0013 401-06264                        LUMP|    3000.00000       3000.00|    2500.00000       2500.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0014 401-07321             10300.000  TON |      30.50000     314150.00|      30.75000     316725.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 490 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,875,734.18                                                  ROUTE : 231 
     CALL ORDER   : 490                     CONTRACT ID : RS-27021-A                   COUNTIES : GREENE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 401-07390             19200.000  TON |      27.00000     518400.00|      29.00000     556800.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0016 402-07451              2525.000  TON |      30.50000      77012.50|      38.50000      97212.50| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0017 405-05517                36.000  TON |     265.00000       9540.00|     300.00000      10800.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0018 406-05520                65.000  TON |     175.00000      11375.00|     180.00000      11700.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-01740                 4.000  EACH|    2000.00000       8000.00|    1925.00000       7700.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0020 601-06035               210.000  LFT |       6.50000       1365.00|       6.00000       1260.00| 
  GUARDRAIL, RESET                        |                            |                            | 
0021 601-93346                 1.000  EACH|      85.00000         85.00|      76.50000         76.50| 
  GUARD RAIL CONNECTOR, AS                |                            |                            | 
0022 601-94689                 6.000  EACH|    2575.00000      15450.00|    2400.00000      14400.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 604-06069               130.000  SYS |      30.00000       3900.00|     145.00000      18850.00| 
  CURB RAMP, CONCRETE                     |                            |                            | 
0024 604-06070                15.000  SYS |      90.00000       1350.00|      76.50000       1147.50| 
  SIDEWALK, CONCRETE                      |                            |                            | 
0025 610-07487              1900.000  TON |      56.00000     106400.00|      64.00000     121600.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0026 611-95023                 4.000  EACH|      75.00000        300.00|     128.00000        512.00| 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0027 612-04315               110.000  TON |     825.00000      90750.00|     780.00000      85800.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0028 612-60410              2175.000  EACH|       7.00000      15225.00|       6.65000      14463.75| 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0029 616-02320               300.000  SYS |       1.25000        375.00|       3.10000        930.00| 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405                 6.000  TON |      35.00000        210.00|      76.50000        459.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 702-90915                 1.000  CYS |     185.00000        185.00|     615.00000        615.00| 
  CONCRETE, A                             |                            |                            | 
0032 718-52610                36.000  CYS |      55.00000       1980.00|     105.00000       3780.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0033 720-44000                 6.000  EACH|     350.00000       2100.00|     615.00000       3690.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0034 801-06203              4390.000  LFT |       0.50000       2195.00|       0.33000       1448.70| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 490 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,875,734.18                                                  ROUTE : 231 
     CALL ORDER   : 490                     CONTRACT ID : RS-27021-A                   COUNTIES : GREENE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 801-06207              4390.000  LFT |       0.70000       3073.00|       0.55000       2414.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0036 801-06640                38.000  EACH|      85.00000       3230.00|     100.00000       3800.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0037 801-06775                        LUMP|   75000.00000      75000.00|   80000.00000      80000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0038 808-06703               200.000  LFT |       0.90000        180.00|       0.85000        170.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0039 808-06712              7700.000  LFT |       0.08000        616.00|       0.08000        616.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0040 808-06713             87820.000  LFT |       0.08000       7025.60|       0.08000       7025.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0041 808-06714             37000.000  LFT |       0.08000       2960.00|       0.08000       2960.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0042 808-75245               288.000  LFT |       0.90000        259.20|       0.90000        259.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0043 808-75297                60.000  LFT |       5.50000        330.00|       5.15000        309.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0044 808-75300               110.000  LFT |       1.85000        203.50|       1.70000        187.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0045 808-75320                 2.000  EACH|      75.00000        150.00|      70.50000        141.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0046 808-75325                 2.000  EACH|     100.00000        200.00|      95.00000        190.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0047 808-75340                 2.000  EACH|     400.00000        800.00|     380.00000        760.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0048 808-75996               780.000  EACH|       6.50000       5070.00|       4.75000       3705.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0049 808-75998               780.000  EACH|      18.00000      14040.00|      17.75000      13845.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0050 808-97323               432.000  LFT |       4.00000       1728.00|       3.85000       1663.20| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 490 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,875,734.18                                                  ROUTE : 231 
     CALL ORDER   : 490                     CONTRACT ID : RS-27021-A                   COUNTIES : GREENE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0051 306-08034              8240.000  SYS |       0.50000       4120.00|       0.67000       5520.80| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0052 306-08043             10700.000  SYS |       0.90000       9630.00|       1.70000      18190.00| 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,537,234.80|             $  1,693,078.75| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,537,234.80|             $  1,693,078.75| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 500 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,326,043.72                                                  ROUTE : 41 
     CALL ORDER   : 500                     CONTRACT ID : RS-27029-A                   COUNTIES : PARKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   75  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0372036 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,431,487.27     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    1207.42000       1207.42|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1128.75000      11287.50|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  102500.00000     102500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-93741                45.000  EACH|     245.83000      11062.35|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0005 301-07448              3227.000  TON |      22.24000      71768.48|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0006 303-07449              3587.000  TON |      15.10000      54163.70|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0007 304-07490               422.000  TON |     135.44000      57155.68|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0008 304-07509              1594.000  TON |      59.93000      95528.42|                            | 
  WIDENING WITH QC/QA-HMA, 3, 64, BASE,   |                            |                            | 
  25 mm                                   |                            |                            | 
0009 306-08033            130882.000  SYS |       0.77000     100779.14|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0010 401-06264                        LUMP|   21648.27000      21648.27|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07328             12354.000  TON |      44.72000     552470.88|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0012 401-07395              2532.000  TON |      37.60000      95203.20|                            | 
  QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0013 401-07398             17504.000  TON |      40.27000     704886.08|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0014 402-07451              1166.000  TON |      48.04000      56014.64|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0015 404-05511             21252.000  SYS |       0.63000      13388.76|                            | 
  SEAL COAT, 2                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 500 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,326,043.72                                                  ROUTE : 41 
     CALL ORDER   : 500                     CONTRACT ID : RS-27029-A                   COUNTIES : PARKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 405-05517                14.000  TON |     417.01000       5838.14|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0017 406-05520                94.000  TON |     197.40000      18555.60|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-92948              5510.000  LFT |       2.21000      12177.10|                            | 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0019 601-94689                45.000  EACH|    2215.00000      99675.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-99105               100.000  LFT |      12.60000       1260.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0021 608-04395                10.000  TON |     247.57000       2475.70|                            | 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0022 610-05527               894.000  TON |     111.37000      99564.78|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0023 612-04315               130.000  TON |     803.25000     104422.50|                            | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0024 612-60410              2160.000  EACH|       6.83000      14752.80|                            | 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0025 615-06505                 5.000  EACH|     929.25000       4646.25|                            | 
  MONUMENT, B                             |                            |                            | 
0026 615-06525                 8.000  EACH|     456.90000       3655.20|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0027 801-06203              5232.000  LFT |       1.39000       7272.48|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0028 801-06207              5232.000  LFT |       1.39000       7272.48|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0029 801-06577               186.000  LFT |      11.03000       2051.58|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0030 801-06640                28.000  EACH|       1.02900         28.81|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0031 801-06775                        LUMP|   39329.02000      39329.02|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0032 808-03631               621.000  LFT |       1.72000       1068.12|                            | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0033 808-03632               621.000  LFT |       1.72000       1068.12|                            | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0034 808-04896               160.000  LFT |       1.72000        275.20|                            | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0035 808-06703            114013.000  LFT |       0.24000      27363.12|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 500 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,326,043.72                                                  ROUTE : 41 
     CALL ORDER   : 500                     CONTRACT ID : RS-27029-A                   COUNTIES : PARKE 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 808-75240              6150.000  LFT |       0.24000       1476.00|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0037 808-75245             78398.000  LFT |       0.24000      18815.52|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0038 808-75297               186.000  LFT |       5.78000       1075.08|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0039 808-75996              1245.000  EACH|       6.67000       8304.15|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $  2,431,487.27|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,431,487.27|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 510 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,695,346.53                                                  ROUTE : 14 
     CALL ORDER   : 510                     CONTRACT ID : RS-27058-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3492004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,245,008.55     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  1,275,854.69     102.4775% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,459,297.85     117.2118% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1000.00000       6000.00|    1275.00000       7650.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   56250.00000      56250.00|   63000.00000      63000.00|   36500.00000       36500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02241               495.000  LFT |       3.00000       1485.00|       3.00000       1485.00|       3.00000        1485.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0004 202-02278               233.000  LFT |      11.50000       2679.50|       5.78000       1346.74|       5.25000        1223.25 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0005 202-02676               400.000  TON |       5.70000       2280.00|       2.75000       1100.00|       5.00000        2000.00 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            | 
  MATERIAL                                |                            |                            | 
0006 202-93741                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|     155.00000         620.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 303-01180              1399.000  TON |       4.00000       5596.00|       8.00000      11192.00|      40.00000       55960.00 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  PATCHING                                |                            |                            | 
0008 303-07449              5790.000  TON |       1.00000       5790.00|       5.00000      28950.00|      12.00000       69480.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0009 304-07490              4195.000  TON |      42.60000     178707.00|      44.00000     184580.00|      60.00000      251700.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0010 304-07493                60.000  TON |      42.60000       2556.00|      84.00000       5040.00|     110.00000        6600.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0011 306-08034            116474.000  SYS |       1.50000     174711.00|       0.50000      58237.00|       0.50000       58237.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0012 401-06264                        LUMP|    4000.00000       4000.00|    5000.00000       5000.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07321             10239.000  TON |      29.35000     300514.65|      32.00000     327648.00|      30.00000      307170.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 510 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,695,346.53                                                  ROUTE : 14 
     CALL ORDER   : 510                     CONTRACT ID : RS-27058-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 401-07371             13652.000  TON |      26.55000     362460.60|      26.00000     354952.00|      29.00000      395908.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0015 402-07451               789.540  TON |      30.90000      24396.79|      34.00000      26844.36|      30.00000       23686.20 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0016 406-05520                63.150  TON |       1.00000         63.15|     100.00000       6315.00|     100.00000        6315.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 601-94689                 4.000  EACH|    1950.00000       7800.00|    2958.99000      11835.96|    3500.00000       14000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-99105               405.000  LFT |       9.00000       3645.00|       9.00000       3645.00|       9.00000        3645.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0019 605-06120               233.000  LFT |      17.50000       4077.50|      38.78000       9035.74|      15.00000        3495.00 
  CURB, CONCRETE                          |                            |                            | 
0020 605-94811                 3.000  EACH|     310.00000        930.00|     380.63000       1141.89|     350.00000        1050.00 
  CURB TURNOUT                            |                            |                            | 
0021 610-07487              1106.000  TON |      42.60000      47115.60|      65.00000      71890.00|      88.00000       97328.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0022 615-06520                 1.000  EACH|     250.00000        250.00|     150.00000        150.00|     575.00000         575.00 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0023 801-06203              7430.000  LFT |       0.12000        891.60|       0.10000        743.00|       0.20000        1486.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0024 801-06207              7430.000  LFT |       0.01000         74.30|       0.63000       4680.90|       1.00000        7430.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0025 801-06640                30.000  EACH|     200.00000       6000.00|      90.00000       2700.00|      90.00000        2700.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0026 801-06775                        LUMP|    1000.00000       1000.00|   33000.00000      33000.00|   42000.00000       42000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0027 802-91122                 4.000  EACH|      90.00000        360.00|     220.00000        880.00|     300.00000        1200.00 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0028 808-03631             74400.000  LFT |       0.29000      21576.00|       0.29000      21576.00|       0.30000       22320.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0029 808-03632             18000.000  LFT |       0.29000       5220.00|       0.29000       5220.00|       0.30000        5400.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0030 808-04896              8700.000  LFT |       0.29000       2523.00|       0.29000       2523.00|       0.30000        2610.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0031 808-74805               110.000  LFT |      15.30000       1683.00|      15.30000       1683.00|      17.00000        1870.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0032 808-75996               650.000  EACH|       2.45000       1592.50|       2.94000       1911.00|       2.00000        1300.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 510 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,695,346.53                                                  ROUTE : 14 
     CALL ORDER   : 510                     CONTRACT ID : RS-27058-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 808-75998               650.000  EACH|      18.56000      12064.00|      18.95000      12317.50|      19.00000       12350.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0034 306-08043             11636.000  SYS |       0.01000        116.36|       0.60000       6981.60|       0.40000        4654.40 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,245,008.55|             $  1,275,854.69|                $  1,459,297.85 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,245,008.55|             $  1,275,854.69|                $  1,459,297.85 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 520 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,876,984.63                                                  ROUTE : 19 
     CALL ORDER   : 520                     CONTRACT ID : RS-27059-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3043004 
                                                                                                  20000AC 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,376,376.66     100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                    $  1,387,149.18     100.7826% 
   3   35-1139301     E & B PAVING, INC.                                                     $  1,614,638.10     117.3107% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,781,364.28     129.4241% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301     
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 5.000  MOS |    1500.00000       7500.00|    1700.00000       8500.00|    1500.00000        7500.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   68800.00000      68800.00|   69000.00000      69000.00|   81000.00000       81000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-93741                10.000  EACH|     140.00000       1400.00|     420.00000       4200.00|     175.00000        1750.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0004 202-96133                34.000  LFT |      72.25000       2456.50|      35.00000       1190.00|      27.09000         921.06 
  PIPE, REMOVE                            |                            |                            | 
0005 203-02080                10.000  MILE|    3000.00000      30000.00|   14400.00000     144000.00|    6500.00000       65000.00 
  LINEAR GRADING                          |                            |                            | 
0007 301-07448              3752.000  TON |      14.40000      54028.80|       6.00000      22512.00|      17.00000       63784.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 303-01180               790.000  TON |       5.00000       3950.00|       6.00000       4740.00|      17.00000       13430.00 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  PATCHING                                |                            |                            | 
0010 303-07449              2309.000  TON |       5.00000      11545.00|      14.00000      32326.00|      14.80000       34173.20 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490              2389.000  TON |      52.00000     124228.00|      56.00000     133784.00|      52.00000      124228.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 304-07493              5421.000  TON |      29.00000     157209.00|      26.00000     140946.00|      37.00000      200577.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08034             58097.000  SYS |       0.42000      24400.74|       0.60000      34858.20|       0.40000       23238.80 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0014 401-06264                        LUMP|    5000.00000       5000.00|    4000.00000       4000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0015 401-07321              6849.000  TON |      30.80000     210949.20|      29.00000     198621.00|      37.00000      253413.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 520 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,876,984.63                                                  ROUTE : 19 
     CALL ORDER   : 520                     CONTRACT ID : RS-27059-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301     
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 401-07371              8128.000  TON |      27.90000     226771.20|      25.00000     203200.00|      34.00000      276352.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0017 402-07432               605.000  TON |      30.80000      18634.00|      30.00000      18150.00|      38.00000       22990.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0018 402-07435               140.000  TON |      35.00000       4900.00|      30.00000       4200.00|      60.00000        8400.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0019 402-07451              5000.000  TON |      32.00000     160000.00|      28.00000     140000.00|      29.41000      147050.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0020 406-05520                77.000  TON |       0.01000          0.77|     190.00000      14630.00|      50.00000        3850.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 601-01626                 1.000  EACH|    1450.00000       1450.00|    1775.00000       1775.00|    1775.00000        1775.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0022 601-04412                 1.000  EACH|     700.00000        700.00|     675.00000        675.00|     675.00000         675.00 
  GUARDRAIL, BURIED END                   |                            |                            | 
0023 601-94689                12.000  EACH|    2045.00000      24540.00|    1975.00000      23700.00|    2719.96000       32639.52 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-97774                 3.000  EACH|     800.00000       2400.00|     975.00000       2925.00|     975.00000        2925.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0025 601-99105                12.500  LFT |      13.50000        168.75|      30.00000        375.00|      30.00000         375.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0026 610-07486              1528.000  TON |      53.90000      82359.20|      57.00000      87096.00|      81.00000      123768.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0028 611-06497                12.000  EACH|     145.00000       1740.00|     200.00000       2400.00|     129.00000        1548.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0029 611-95023                 1.000  EACH|     125.00000        125.00|     200.00000        200.00|     256.95000         256.95 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0030 615-06520                16.000  EACH|     200.00000       3200.00|     200.00000       3200.00|     205.97000        3295.52 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0031 616-06405                 5.000  TON |      36.00000        180.00|      80.00000        400.00|     123.57000         617.85 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 715-01662                73.000  LFT |       8.22000        600.06|      11.00000        803.00|       8.25000         602.25 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0033 715-05048                10.000  LFT |      20.60000        206.00|      25.50000        255.00|      46.39000         463.90 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0034 715-05208                20.000  LFT |      23.40000        468.00|      52.00000       1040.00|      59.99000        1199.80 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                            |                            | 
0035 715-05235                34.000  LFT |      88.70000       3015.80|     160.00000       5440.00|     150.40000        5113.60 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.4   |                            |                            | 
  SQ. FT.                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 520 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,876,984.63                                                  ROUTE : 19 
     CALL ORDER   : 520                     CONTRACT ID : RS-27059-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1139301     
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 715-06471                 2.000  EACH|     550.00000       1100.00|     380.00000        760.00|     361.95000         723.90 
  PIPE END SECTION, MIN. AREA 3.3 SQ. FT. |                            |                            | 
0037 720-45335                 1.000  EACH|    1430.00000       1430.00|    1500.00000       1500.00|     923.89000         923.89 
  CATCH BASIN, E7, MODIFIED               |                            |                            | 
0038 801-06203              2700.000  LFT |       2.00000       5400.00|       0.50000       1350.00|       0.34000         918.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0039 801-06207              2700.000  LFT |       0.80000       2160.00|       1.00000       2700.00|       1.12000        3024.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0040 801-06640                42.000  EACH|     200.00000       8400.00|      63.00000       2646.00|      75.00000        3150.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0041 801-06775                        LUMP|   70425.00000      70425.00|   14000.00000      14000.00|    6800.00000        6800.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0042 808-06712             16650.000  LFT |       0.08000       1332.00|       0.10000       1665.00|       0.08000        1332.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0043 808-06713            137870.000  LFT |       0.08000      11029.60|       0.10000      13787.00|       0.08000       11029.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0044 808-06714             24400.000  LFT |       0.08000       1952.00|       0.10000       2440.00|       0.08000        1952.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0045 808-75297               180.000  LFT |       5.70000       1026.00|       5.50000        990.00|       5.72000        1029.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0046 808-97323               100.000  LFT |       6.50000        650.00|       5.50000        550.00|       6.50000         650.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
0047 306-08043             12088.000  SYS |       0.90000      10879.20|       0.25000       3022.00|       0.45000        5439.60 
  MILLING, TRANSITION                     |                            |                            | 
0048 203-02070              5000.000  CYS |       0.01000         50.00|       0.10000        500.00|       8.00000       40000.00 
  BORROW                                  |                            |                            | 
0049 621-02770               500.000  SYS |       2.70000       1350.00|       2.70000       1350.00|       6.00000        3000.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0050 211-07454                20.000  CYS |       5.00000        100.00|      11.00000        220.00|      48.16000         963.20 
  STRUCTURE BACKFILL                      |                            |                            | 
0051 306-08033             62302.000  SYS |       0.42000      26166.84|       0.49000      30527.98|       0.43000       26789.86 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
     SECTION TOTALS                       |             $  1,376,376.66|             $  1,387,149.18|                $  1,614,638.10 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,376,376.66|             $  1,387,149.18|                $  1,614,638.10 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,876,984.63                                                  ROUTE : 19 
     CALL ORDER   : 520                     CONTRACT ID : RS-27059-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 5.000  MOS |    2323.00000      11615.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   89000.00000      89000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-93741                10.000  EACH|     140.00000       1400.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0004 202-96133                34.000  LFT |      41.00000       1394.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0005 203-02080                10.000  MILE|    7913.00000      79130.00|                            | 
  LINEAR GRADING                          |                            |                            | 
0007 301-07448              3752.000  TON |      33.60000     126067.20|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 303-01180               790.000  TON |      20.70000      16353.00|                            | 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  PATCHING                                |                            |                            | 
0010 303-07449              2309.000  TON |      18.00000      41562.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490              2389.000  TON |      61.00000     145729.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 304-07493              5421.000  TON |      31.00000     168051.00|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08034             58097.000  SYS |       0.63000      36601.11|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0014 401-06264                        LUMP|    7500.00000       7500.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0015 401-07321              6849.000  TON |      31.04000     212592.96|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07371              8128.000  TON |      26.35000     214172.80|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0017 402-07432               605.000  TON |      38.80000      23474.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0018 402-07435               140.000  TON |      38.25000       5355.00|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0019 402-07451              5000.000  TON |      37.50000     187500.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0020 406-05520                77.000  TON |     125.00000       9625.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 601-01626                 1.000  EACH|    1450.00000       1450.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,876,984.63                                                  ROUTE : 19 
     CALL ORDER   : 520                     CONTRACT ID : RS-27059-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0022 601-04412                 1.000  EACH|     700.00000        700.00|                            | 
  GUARDRAIL, BURIED END                   |                            |                            | 
0023 601-94689                12.000  EACH|    3205.00000      38460.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-97774                 3.000  EACH|     800.00000       2400.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0025 601-99105                12.500  LFT |      13.50000        168.75|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0026 610-07486              1528.000  TON |      60.00000      91680.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0028 611-06497                12.000  EACH|     129.00000       1548.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0029 611-95023                 1.000  EACH|     150.00000        150.00|                            | 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0030 615-06520                16.000  EACH|     282.00000       4512.00|                            | 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0031 616-06405                 5.000  TON |      83.00000        415.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 715-01662                73.000  LFT |       8.22000        600.06|                            | 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0033 715-05048                10.000  LFT |      21.90000        219.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0034 715-05208                20.000  LFT |      35.00000        700.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 15 IN.          |                            |                            | 
0035 715-05235                34.000  LFT |      87.00000       2958.00|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.4   |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0036 715-06471                 2.000  EACH|     437.00000        874.00|                            | 
  PIPE END SECTION, MIN. AREA 3.3 SQ. FT. |                            |                            | 
0037 720-45335                 1.000  EACH|    2200.00000       2200.00|                            | 
  CATCH BASIN, E7, MODIFIED               |                            |                            | 
0038 801-06203              2700.000  LFT |       0.22000        594.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0039 801-06207              2700.000  LFT |       1.05000       2835.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0040 801-06640                42.000  EACH|      75.00000       3150.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0041 801-06775                        LUMP|   95340.00000      95340.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,876,984.63                                                  ROUTE : 19 
     CALL ORDER   : 520                     CONTRACT ID : RS-27059-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0042 808-06712             16650.000  LFT |       0.08000       1332.00|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0043 808-06713            137870.000  LFT |       0.08000      11029.60|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0044 808-06714             24400.000  LFT |       0.08000       1952.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0045 808-75297               180.000  LFT |       5.25000        945.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0046 808-97323               100.000  LFT |       6.50000        650.00|                            | 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
0047 306-08043             12088.000  SYS |       2.00000      24176.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0048 203-02070              5000.000  CYS |      17.20000      86000.00|                            | 
  BORROW                                  |                            |                            | 
0049 621-02770               500.000  SYS |       2.70000       1350.00|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0050 211-07454                20.000  CYS |      46.65000        933.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0051 306-08033             62302.000  SYS |       0.40000      24920.80|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
     SECTION TOTALS                       |             $  1,781,364.28|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,781,364.28|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 530 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,130,631.55                                                  ROUTE : 35 
     CALL ORDER   : 530                     CONTRACT ID : RS-27061-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/06/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1203014 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,003,625.46     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  1,047,773.60     104.3988% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1690.00000      10140.00|    1761.00000      10566.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   50000.00000      50000.00|   51000.00000      51000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-07449               700.000  TON |      25.00000      17500.00|      30.00000      21000.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0004 304-07490               632.000  TON |      75.45000      47684.40|      78.00000      49296.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 304-07493               181.000  TON |      55.00000       9955.00|      78.00000      14118.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0006 305-98794               158.000  TON |       5.00000        790.00|      10.00000       1580.00| 
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            | 
0007 306-08033            195029.000  SYS |       0.38000      74111.02|       0.35000      68260.15| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0008 401-06264                        LUMP|    3000.00000       3000.00|    4200.00000       4200.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07328             15495.000  TON |      37.72000     584471.40|      37.00000     573315.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0010 406-05520                55.000  TON |     175.00000       9625.00|     155.00000       8525.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 507-07479               300.000  TON |      73.50000      22050.00|      78.00000      23400.00| 
  HMA PARTIAL DEPTH PATCH                 |                            |                            | 
0012 610-07486               806.000  TON |      55.72000      44910.32|      85.00000      68510.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0013 615-06520                 8.000  EACH|     290.09000       2320.72|     100.00000        800.00| 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0014 720-44000                 2.000  EACH|     417.40000        834.80|     520.00000       1040.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0015 801-06203              5611.000  LFT |       0.11000        617.21|       0.01000         56.11| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 530 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,130,631.55                                                  ROUTE : 35 
     CALL ORDER   : 530                     CONTRACT ID : RS-27061-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 801-06207              5611.000  LFT |       0.72000       4039.92|       0.73000       4096.03| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0017 801-06640                39.000  EACH|      90.00000       3510.00|      90.00000       3510.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   12510.05000      12510.05|   22300.00000      22300.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 805-78470              2113.000  LFT |       0.20000        422.60|       0.50000       1056.50| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0020 805-78795               635.000  LFT |       7.20000       4572.00|       8.25000       5238.75| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0021 805-92951                 4.000  EACH|     175.00000        700.00|     500.00000       2000.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0022 808-06701                93.000  LFT |       0.23000         21.39|       0.24000         22.32| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0023 808-06703            113054.000  LFT |       0.23000      26002.42|       0.24000      27132.96| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0024 808-75240             11820.000  LFT |       0.23000       2718.60|       0.24000       2836.80| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0025 808-75245             19937.000  LFT |       0.23000       4585.51|       0.24000       4784.88| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0026 808-75278                80.000  LFT |       1.50000        120.00|       2.60000        208.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0027 808-75297               283.000  LFT |       3.00000        849.00|       5.20000       1471.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0028 808-75320                18.000  EACH|      56.00000       1008.00|      42.00000        756.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0029 808-75325                 9.000  EACH|      80.00000        720.00|      60.00000        540.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0030 808-75340                 4.000  EACH|     320.00000       1280.00|     370.00000       1480.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0031 808-75996               840.000  EACH|       3.18000       2671.20|       2.72000       2284.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 530 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,130,631.55                                                  ROUTE : 35 
     CALL ORDER   : 530                     CONTRACT ID : RS-27061-A                   COUNTIES : GRANT 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 808-75998               840.000  EACH|      18.00000      15120.00|      17.45000      14658.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0033 808-92027               510.000  LFT |       1.00000        510.00|       1.74000        887.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
0034 401-07320              1095.000  TON |      38.54000      42201.30|      45.00000      49275.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0035 203-90014                 4.500  STA |     431.16000       1940.22|     800.00000       3600.00| 
  LINEAR GRADING                          |                            |                            | 
0036 306-08034             11338.000  SYS |       0.01000        113.38|       0.35000       3968.30| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
     SECTION TOTALS                       |             $  1,003,625.46|             $  1,047,773.60| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,003,625.46|             $  1,047,773.60| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 540 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,711,480.72                                                  ROUTE : 3 
     CALL ORDER   : 540                     CONTRACT ID : RS-27062-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5535005 
                                                                                                  5535005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  2,639,819.25     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  2,722,011.00     103.1135% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1653.00000       9918.00|    1600.00000       9600.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|  131500.00000     131500.00|  134000.00000     134000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02241             10010.000  LFT |       1.00000      10010.00|       1.00000      10010.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0004 202-02265                 1.000  EACH|    1680.00000       1680.00|    2500.00000       2500.00| 
  TREE, 48 IN., REMOVE                    |                            |                            | 
0005 202-02271                 8.000  EACH|     114.67000        917.36|     275.35000       2202.80| 
  HEADWALL, REMOVE                        |                            |                            | 
0006 202-90277                 1.000  EACH|      75.00000         75.00|     500.00000        500.00| 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0007 205-06937            127460.000  LFT |       0.88000     112164.80|       0.75000      95595.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0008 301-07448             16584.000  TON |      11.93000     197847.12|      14.00000     232176.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 303-01180               515.000  TON |       5.00000       2575.00|       4.00000       2060.00| 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  PATCHING                                |                            |                            | 
0010 303-07449             15000.000  TON |       5.00000      75000.00|       4.00000      60000.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490              1545.000  TON |      57.48000      88806.60|      51.85000      80108.25| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 304-07493             12438.000  TON |      25.96000     322890.48|      27.35000     340179.30| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08033            179074.000  SYS |       0.35000      62675.90|       0.20000      35814.80| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0014 401-06264                        LUMP|    8000.00000       8000.00|    8000.00000       8000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 540 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,711,480.72                                                  ROUTE : 3 
     CALL ORDER   : 540                     CONTRACT ID : RS-27062-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 401-07321             18958.000  TON |      28.00000     530824.00|      30.00000     568740.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07371             25277.000  TON |      25.00000     631925.00|      28.00000     707756.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0017 406-05520               125.000  TON |     150.00000      18750.00|     100.00000      12500.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-01128                 4.000  EACH|    1100.00000       4400.00|    1100.00000       4400.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0019 601-01625                 2.000  EACH|    1500.00000       3000.00|    1500.00000       3000.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0020 601-01626                 3.000  EACH|    1500.00000       4500.00|    1500.00000       4500.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0021 601-01846                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0022 601-06037                 1.000  EACH|     600.00000        600.00|     600.00000        600.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0023 601-94689                11.000  EACH|    2000.00000      22000.00|    2705.55000      29761.05| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105             10450.000  LFT |       8.85000      92482.50|       8.85000      92482.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 610-07487              1662.000  TON |      50.67000      84213.54|      35.00000      58170.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0026 611-06497                 5.000  EACH|     170.00000        850.00|     170.00000        850.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0027 615-06520                10.000  EACH|     283.61000       2836.10|     150.00000       1500.00| 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0028 616-02281                 4.000  CYS |     137.00000        548.00|     798.95000       3195.80| 
  GROUT FOR RIPRAP                        |                            |                            | 
0029 616-02320               848.000  SYS |       0.81000        686.88|       1.00000        848.00| 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               636.000  TON |      19.22000      12223.92|      42.17000      26820.12| 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 715-05756                24.000  LFT |     169.18000       4060.32|     108.19000       2596.56| 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0032 715-46000                 8.000  EACH|     371.12000       2968.96|     339.58000       2716.64| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0033 715-46005                 2.000  EACH|     488.61000        977.22|     359.58000        719.16| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,711,480.72                                                  ROUTE : 3 
     CALL ORDER   : 540                     CONTRACT ID : RS-27062-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 720-01894                 1.000  EACH|     621.79000        621.79|     300.00000        300.00| 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0035 720-44000                 1.000  EACH|     452.65000        452.65|     300.00000        300.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0036 801-06203             12940.000  LFT |       0.11000       1423.40|       0.25000       3235.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0037 801-06207              6470.000  LFT |       0.72000       4658.40|       0.94000       6081.80| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0038 801-06640                43.000  EACH|     130.00000       5590.00|      75.00000       3225.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0039 801-06775                        LUMP|  146489.57000     146489.57|  131811.73000     131811.73| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0040 802-91122                 4.000  EACH|     180.00000        720.00|     200.00000        800.00| 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0041 802-99058                 2.000  EACH|      90.00000        180.00|     200.00000        400.00| 
  SHEET SIGN, INSTALL                     |                            |                            | 
0042 804-06771                35.000  EACH|      19.00000        665.00|      19.00000        665.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0043 808-04298                 2.000  EACH|     475.00000        950.00|     275.00000        550.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0044 808-06713            129316.000  LFT |       0.09000      11638.44|       0.11000      14224.76| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0047 808-75297                90.000  LFT |       6.72000        604.80|       3.80000        342.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0048 808-75320                 1.000  EACH|      55.00000         55.00|     100.00000        100.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0049 808-75998              1000.000  EACH|      17.45000      17450.00|      17.30000      17300.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0050 306-08034              9003.000  SYS |       0.01000         90.03|       0.20000       1800.60| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0051 808-06712             15322.000  LFT |       0.09000       1378.98|       0.11000       1685.42| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0052 808-06714             17161.000  LFT |       0.09000       1544.49|       0.11000       1887.71| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $  2,639,819.25|             $  2,722,011.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,639,819.25|             $  2,722,011.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 550 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,155,112.19                                                  ROUTE : 327 
     CALL ORDER   : 550                     CONTRACT ID : RS-27064-A                   COUNTIES : STEUBEN 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/28/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3176005 
                                                                                                  3176005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,471,282.55     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  1,595,771.55     108.4612% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,995,558.20     135.6339% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    4250.00000       4250.00|    5360.00000        5360.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    1700.00000       6800.00|    1597.00000       6388.00|    1800.00000        7200.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   73500.00000      73500.00|   79000.00000      79000.00|   93000.00000       93000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                25.000  LFT |       6.00000        150.00|       6.00000        150.00|       6.00000         150.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-93741                 3.000  EACH|     200.00000        600.00|     200.00000        600.00|     600.00000        1800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 205-06937             70750.000  LFT |       0.01000        707.50|       0.75000      53062.50|       0.92000       65090.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0007 211-02050                25.000  CYS |      20.00000        500.00|      10.00000        250.00|      30.00000         750.00 
  B BORROW                                |                            |                            | 
0008 301-07448             11218.000  TON |      12.15000     136298.70|      14.00000     157052.00|      40.00000      448720.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0009 303-01180                34.000  TON |       5.00000        170.00|       8.25000        280.50|      40.00000        1360.00 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  PATCHING                                |                            |                            | 
0011 304-07490               100.000  TON |      68.70000       6870.00|      88.08000       8808.00|      75.00000        7500.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 304-07493             20567.000  TON |      24.75000     509033.25|      32.00000     658144.00|      31.70000      651973.90 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08034             85351.000  SYS |       0.35000      29872.85|       0.50000      42675.50|       1.00000       85351.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0014 401-06264                        LUMP|   10000.00000      10000.00|    1976.00000       1976.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 550 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,155,112.19                                                  ROUTE : 327 
     CALL ORDER   : 550                     CONTRACT ID : RS-27064-A                   COUNTIES : STEUBEN 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 401-07321             10297.000  TON |      31.10000     320236.70|      37.00000     380989.00|      34.00000      350098.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0016 402-07451                10.000  TON |      65.70000        657.00|      85.00000        850.00|      34.00000         340.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0017 406-05520                11.000  TON |     600.00000       6600.00|     150.00000       1650.00|     150.00000        1650.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-94689                 3.000  EACH|    2100.00000       6300.00|    3267.85000       9803.55|    2100.00000        6300.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0019 601-97774                 2.000  EACH|     900.00000       1800.00|     900.00000       1800.00|     900.00000        1800.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0020 601-99105               206.250  LFT |      16.00000       3300.00|      16.00000       3300.00|      16.00000        3300.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0021 610-07487               690.000  TON |      45.75000      31567.50|      77.97000      53799.30|      65.00000       44850.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0022 615-06520                 2.000  EACH|     255.00000        510.00|     195.87000        391.74|     500.00000        1000.00 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0023 715-05119                58.000  LFT |      97.25000       5640.50|      56.89000       3299.62|     100.00000        5800.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0024 715-05767                72.000  LFT |      87.60000       6307.20|      72.97000       5253.84|     100.00000        7200.00 
  PIPE, RCP, II, D0.01=1000, 18 IN.       |                            |                            | 
0025 715-46005                 2.000  EACH|     320.00000        640.00|     175.00000        350.00|     250.00000         500.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0026 801-06203              3660.000  LFT |       0.78000       2854.80|       0.20000        732.00|       0.18000         658.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0027 801-06207              3660.000  LFT |       0.12000        439.20|       0.75000       2745.00|       1.00000        3660.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0028 801-06640                37.000  EACH|     200.00000       7400.00|     142.00000       5254.00|     150.00000        5550.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0029 801-06775                        LUMP|  225765.00000     225765.00|   44000.00000      44000.00|   40000.00000       40000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0030 802-91122                 1.000  EACH|     110.00000        110.00|     300.00000        300.00|      75.00000          75.00 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0031 808-06712              8318.000  LFT |       0.08000        665.44|       0.05000        415.90|       0.09000         748.62 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0032 808-06713             74678.000  LFT |       0.08000       5974.24|       0.05000       3733.90|       0.09000        6721.02 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0033 808-06714             33929.000  LFT |       0.08000       2714.32|       0.05000       1696.45|       0.09000        3053.61 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0034 808-75067                41.000  LFT |      15.00000        615.00|       5.00000        205.00|      20.75000         850.75 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,155,112.19                                                  ROUTE : 327 
     CALL ORDER   : 550                     CONTRACT ID : RS-27064-A                   COUNTIES : STEUBEN 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 808-75996               865.000  EACH|       2.30000       1989.50|       2.90000       2508.50|       2.00000        1730.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0036 808-75998               865.000  EACH|      17.00000      14705.00|      17.00000      14705.00|      19.00000       16435.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0037 303-01180              7985.000  TON |       5.00000      39925.00|       5.00000      39925.00|      14.00000      111790.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0038 306-08043              6385.000  SYS |       0.01000         63.85|       0.85000       5427.25|       0.50000        3192.50 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,471,282.55|             $  1,595,771.55|                $  1,995,558.20 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,471,282.55|             $  1,595,771.55|                $  1,995,558.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,121,541.36                                                  ROUTE : 105 
     CALL ORDER   : 560                     CONTRACT ID : RS-27070-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/16/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3135005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    690,157.64     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $    769,267.12     111.4625% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1550.00000       9300.00|    1275.00000       7650.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   34500.00000      34500.00|   37000.00000      37000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 203-90014               304.000  STA |      90.00000      27360.00|     250.00000      76000.00| 
  LINEAR GRADING                          |                            |                            | 
0004 303-01180                50.000  TON |       5.00000        250.00|      10.00000        500.00| 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  PATCHING                                |                            |                            | 
0005 304-07490               200.000  TON |      64.45000      12890.00|      80.00000      16000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 304-07493              7800.000  TON |      26.46000     206388.00|      31.00000     241800.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0007 306-08033             67091.000  SYS |       0.32000      21469.12|       0.45000      30190.95| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0008 401-06264                        LUMP|    1656.00000       1656.00|    3000.00000       3000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07321              6700.000  TON |      31.97000     214199.00|      35.00000     234500.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 406-05520                27.000  TON |     179.35000       4842.45|      50.00000       1350.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07486               170.000  TON |      62.00000      10540.00|      90.00000      15300.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0012 615-06520                12.000  EACH|     283.11000       3397.32|     150.00000       1800.00| 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0013 715-05756                 3.000  LFT |     235.60000        706.80|     300.00000        900.00| 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0014 801-06203              3030.000  LFT |       0.12000        363.60|       0.20000        606.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,121,541.36                                                  ROUTE : 105 
     CALL ORDER   : 560                     CONTRACT ID : RS-27070-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-06207              3030.000  LFT |       0.72000       2181.60|       0.63000       1908.90| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0016 801-06640                21.000  EACH|     125.00000       2625.00|      75.00000       1575.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06775                        LUMP|   64721.25000      64721.25|   35100.00000      35100.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0018 808-06712              7246.000  LFT |       0.09000        652.14|       0.10000        724.60| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713             60514.000  LFT |       0.09000       5446.26|       0.10000       6051.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-06714             10815.000  LFT |       0.09000        973.35|       0.10000       1081.50| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-75297                68.000  LFT |       7.50000        510.00|       7.25000        493.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75996               378.000  EACH|       2.75000       1039.50|       3.59000       1357.02| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0023 301-07448              4450.000  TON |      14.41000      64124.50|      12.00000      53400.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0024 306-08034              2175.000  SYS |       0.01000         21.75|       0.45000        978.75| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
     SECTION TOTALS                       |             $    690,157.64|             $    769,267.12| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    690,157.64|             $    769,267.12| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 580 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   658,126.99                                                  ROUTE : 20 
     CALL ORDER   : 580                     CONTRACT ID : RS-27288-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 06/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 228000T 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    544,806.89     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    581,410.28     106.7185% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    669,648.59     122.9148% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 35-1185040     
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 5.000  MOS |    1970.00000       9850.00|    1400.00000       7000.00|    1900.00000        9500.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   27500.00000      27500.00|   28900.00000      28900.00|   30700.00000       30700.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-07449               748.000  TON |      14.40000      10771.20|      15.00000      11220.00|      15.25000       11407.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0004 304-07491               100.000  TON |     115.00000      11500.00|      50.00000       5000.00|     100.00000       10000.00 
  HMA PATCHING, TYPE C                    |                            |                            | 
0005 306-08034             59867.000  SYS |       0.34000      20354.78|       0.30000      17960.10|       1.00000       59867.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08041               356.000  SYS |       2.80000        996.80|       2.20000        783.20|       2.00000         712.00 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0007 401-07323              5257.000  TON |      28.13000     147879.41|      34.00000     178738.00|      33.75000      177423.75 
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 401-07373              7009.000  TON |      23.85000     167164.65|      28.50000     199756.50|      31.00000      217279.00 
  QC/QA-HMA, 4, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0009 406-05520                33.000  TON |     300.00000       9900.00|     150.00000       4950.00|     100.00000        3300.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07488               466.000  TON |      67.00000      31222.00|      53.00000      24698.00|      65.00000       30290.00 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0011 612-04315                60.000  TON |     765.00000      45900.00|     765.00000      45900.00|     765.00000       45900.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0012 612-05081                 1.000  EACH|    2500.00000       2500.00|    2000.00000       2000.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  UNDERSEAL                               |                            |                            | 
0013 612-60410              1193.000  EACH|       6.50000       7754.50|       6.50000       7754.50|       6.50000        7754.50 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0014 615-06520                 3.000  EACH|     260.00000        780.00|     200.00000        600.00|     375.00000        1125.00 
  MONUMENT, RE-ESTABLISH SECTION CORNER   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   658,126.99                                                  ROUTE : 20 
     CALL ORDER   : 580                     CONTRACT ID : RS-27288-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 35-1185040     
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 615-06527                 2.000  EACH|     350.00000        700.00|     200.00000        400.00|     500.00000        1000.00 
  MONUMENT, SECTION CORNER SET            |                            |                            | 
0016 715-02839                68.000  LFT |     123.00000       8364.00|     100.00000       6800.00|     100.00000        6800.00 
  PIPE, POLYETHYLENE LINER, 24 IN.        |                            |                            | 
0017 801-06203              2446.000  LFT |       0.17000        415.82|       0.60000       1467.60|       0.18000         440.28 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0018 801-06207              1223.000  LFT |       1.05000       1284.15|       1.00000       1223.00|       1.00000        1223.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0019 801-06640                24.000  EACH|      79.00000       1896.00|      79.00000       1896.00|      79.00000        1896.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0020 801-06775                        LUMP|    3460.00000       3460.00|   12000.00000      12000.00|   21750.00000       21750.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0021 808-06703              1322.000  LFT |       0.29000        383.38|       0.29000        383.38|       0.33000         436.26 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0022 808-06713             24456.000  LFT |       0.10000       2445.60|       0.10000       2445.60|       0.12000        2934.72 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0023 808-75240               915.000  LFT |       0.29000        265.35|       0.29000        265.35|       0.33000         301.95 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0024 808-75245             12850.000  LFT |       0.29000       3726.50|       0.29000       3726.50|       0.33000        4240.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0025 808-75274              5050.000  LFT |       1.00000       5050.00|       1.00000       5050.00|       1.32000        6666.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            | 
0026 808-75278               356.000  LFT |       1.50000        534.00|       1.50000        534.00|       1.98000         704.88 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0027 808-75320                 7.000  EACH|      60.00000        420.00|      60.00000        420.00|      56.00000         392.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0028 808-75325                 7.000  EACH|      80.00000        560.00|      80.00000        560.00|      78.00000         546.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0029 808-75996               425.000  EACH|       6.75000       2868.75|       3.00000       1275.00|       3.00000        1275.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0030 808-75998               425.000  EACH|      18.00000       7650.00|      18.00000       7650.00|      20.25000        8606.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0031 306-08043              5355.000  SYS |       2.00000      10710.00|       0.01000         53.55|       0.50000        2677.50 
  MILLING, TRANSITION                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   658,126.99                                                  ROUTE : 20 
     CALL ORDER   : 580                     CONTRACT ID : RS-27288-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 35-1185040     
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    544,806.89|             $    581,410.28|                $    669,648.59 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    544,806.89|             $    581,410.28|                $    669,648.59 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 590 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   657,453.32                                                  ROUTE : 25 
     CALL ORDER   : 590                     CONTRACT ID : RS-27291-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   28  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 355400E 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    605,179.83     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    617,495.94     102.0351% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    1058.20000       1058.20|    2982.36000       2982.36| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2180.03000      13080.18|    1973.19000      11839.14| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   26771.15000      26771.15|   30874.79000      30874.79| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-93741                 4.000  EACH|     125.00000        500.00|     630.66000       2522.64| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0005 303-07449              1200.000  TON |      16.05000      19260.00|      26.34000      31608.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0006 304-07490               200.000  TON |      78.05000      15610.00|     138.02000      27604.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 306-08034              6000.000  SYS |       0.93000       5580.00|       1.31000       7860.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0008 401-06264                        LUMP|    4507.06000       4507.06|    1457.86000       1457.86| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07321              4720.000  TON |      34.61000     163359.20|      33.92000     160102.40| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 401-07371              6531.000  TON |      32.79000     214151.49|      31.78000     207555.18| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0011 402-07451               250.000  TON |      61.64000      15410.00|      45.60000      11400.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0012 404-05514              9324.000  SYS |       2.98000      27785.52|       1.97000      18368.28| 
  SEAL COAT, 5                            |                            |                            | 
0013 406-05520                27.000  TON |     177.99000       4805.73|     244.71000       6607.17| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 601-94689                 4.000  EACH|    2350.00000       9400.00|    2628.58000      10514.32| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0015 610-07487               417.000  TON |      89.71000      37409.07|      76.38000      31850.46| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/24/03 
                                                                                                                   PAGE : 590 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   657,453.32                                                  ROUTE : 25 
     CALL ORDER   : 590                     CONTRACT ID : RS-27291-A                   COUNTIES : MONTGOMERY 
     LETTING DATE : 11/18/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 801-06203              2322.000  LFT |       0.95000       2205.90|       0.98000       2275.56| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0017 801-06207              2266.000  LFT |       1.05000       2379.30|       1.32000       2991.12| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0018 801-06640                20.000  EACH|      89.00000       1780.00|      64.00000       1280.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0019 801-06775                        LUMP|   20014.52000      20014.52|   27760.98000      27760.98| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0020 808-06703             44844.000  LFT |       0.24000      10762.56|       0.24000      10762.56| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0021 808-75240              3973.000  LFT |       0.24000        953.52|       0.24000        953.52| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0022 808-75245             20371.000  LFT |       0.24000       4889.04|       0.24000       4889.04| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0023 808-75297                36.000  LFT |      10.74000        386.64|      10.00000        360.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0024 808-75996               441.000  EACH|       4.75000       2094.75|       4.16000       1834.56| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0025 808-97323               216.000  LFT |       4.75000       1026.00|       5.75000       1242.00| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $    605,179.83|             $    617,495.94| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    605,179.83|             $    617,495.94| 
==================================================================================================================================== 



 


